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Colorado Water Conservation Board

Department of Natural Resources
1580 Logan Street, Suite 600

Denver, Colorado 80203

Phone: (303) 866-3441

Fax: (303) 894-2578
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John W. Hickenlooper
Governor

August 20, 2013
Mike King
DNR Executive Director

Lake Fork Valley Conservancy

Attn: Camille Richard, Executive Director
P.O. Box 123

Lake City CO 81235

RE: Notice to Proceed — WSRA Grant — Henson Creek & Lake Fork Confluence
Channel Improvements in the Gunnison River Basin

Dear Camille,

This letter is to inform you that the WSRA contract to assist in the Henson Creek & Lake Fork
Confluence Channel Improvements in the Gunnison River Basin was signed on August 19, 2013.
The original contract will be mailed to you.

With the executed contract, you are now able to proceed with the project and continue invoicing the
State of Colorado for cost incurred through August 26, 2018. Upon receipt of your invoice(s), the
State of Colorado will provide payment no later than 45 days. | wish you much success in your
project.

Sincerely,

Thuy Patton, CFM

Watershed & Flood Protection Section
Colorado Water Conservation Board
Department of Natural Resources
1313 Sherman Street, Rm 721

Denver, CO 80203

Phone: (303) 866-3441 ext. 3230
Fax: (303) 861-4272
thuy.patton@state.co.us
www.cwch.state.co.us
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1. PARTIES
This Grant Agreement (hereinafter called “Grant”) is entered into by and between Lake Fork Valley
Conservancy (hereinafter called “Grantee”), and the STATE OF COLORADO acting by and through the
Department of Natural Resources, Colorado Water Conservation Board (hereinafter called the “State or
CWCB”).

2. EFFECTIVE DATE AND NOTICE OF NONLIABILITY.
This Grant shall not be effective or enforceable until it is approved and signed by the Colorado State Controller
or designee (hereinafter called the “Effective Date”). The State shall not be liable to pay or reimburse Grantee
for any performance hereunder, including, but not limited to costs or expenses incurred, or be bound by any
provision hereof prior to the Effective Date.

3. RECITALS

A. Authority, Appropriation, And Approval
Authority for the agency entering into this Contract arises from Colorado Revised Statutes (CRS) 39-29-
109(2)(c), 37-75-104(2)(c) and 37-75-102 et al., and Senate Bill 06-179 adopted by the 2006 General
Assembly, and a sufficient unencumbered balance thereof remains available for payment. Required
approvals, clearance and coordination have been accomplished from and with appropriate agencies.

B. Consideration
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The Parties acknowledge that the mutual promises and covenants contained herein and other good and
valuable consideration are sufficient and adequate to support this Grant.

C. Purpose
The Water Supply Reserve Account provides money for grants and loans to complete water activities,
which are broadly defined and include water supply and environmental projects and/or studies. This Grant
is for the Henson Creek and Lake Fork Confluence Channel Improvements in the Gunnison Basin.

D. References
All references in this Grant to sections (whether spelled out or using the § symbol), subsections, exhibits or
other attachments, are references to sections, subsections, exhibits or other attachments contained herein or
incorporated as a part hereof, unless otherwise noted.

4. DEFINITIONS

The following terms as used herein shall be construed and interpreted as follows:

A. Budget
“Budget” means the budget for the Work described in Exhibit A.

B. Evaluation
“Evaluation” means the process of examining Grantee’s Work and rating it based on criteria established in
86 and Exhibit A.

C. Exhibitsand other Attachments
The following are attached hereto and incorporated by reference herein: Exhibit A and B.

D. Goods
“Goods” means tangible material acquired, produced, or delivered by Grantee either separately or in
conjunction with the Services Grantee renders hereunder.

E. Grant
“Grant” means this Grant, its terms and conditions, attached exhibits, documents incorporated by reference
under the terms of this Grant, and any future modifying agreements, exhibits, attachments or references
incorporated herein pursuant to Colorado State law, Fiscal Rules, and State Controller Policies.

F. Grant Funds
“Grant Funds” means available funds payable by the State to Grantee pursuant to this Grant.

G. Party or Parties
“Party” means the State or Grantee and “Parties” means both the State and Grantee.

H. Program
“Program” means the Water Supply Reserve Account grant program that provides the funding for this
Grant.

|. Review
“Review” means examining Grantee’s Work to ensure that it is adequate, accurate, correct and in
accordance with the criteria established in 86 and Exhibit A and B.

J. Services
“Services” means the required services to be performed by Grantee pursuant to this Grant.

K. Sub-grantee
“Sub-grantee” means third-parties, if any, engaged by Grantee to aid in performance of its obligations.

L. Work
“Work” means the tasks and activities Grantee is required to perform to fulfill its obligations under this
Grant and Exhibit A and B, including the performance of the Services and delivery of the Goods.

M. Work Product
“Work Product” means the tangible or intangible results of Grantee’s Work, including, but not limited to,
software, research, reports, studies, data, photographs, negatives or other finished or unfinished documents,
drawings, models, surveys, maps, materials, or work product of any type, including drafts.
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5. TERM and EARLY TERMINATION.

A. Intial Term-Work Commencement
The Parties respective performances under this Grant shall commence on the later of either the Effective
Date or August 26, 2013. This Grant shall terminate on August 26, 2018 unless sooner terminated or
further extended as specified elsewhere herein.

. Two Month Extension
The State, at its sole discretion upon written notice to Grantee as provided in 816, may unilaterally extend
the term of this Grant for a period not to exceed two months if the Parties are negotiating a replacement
Grant (and not merely seeking a term extension) at or near the end of any initial term or any extension
thereof. The provisions of this Grant in effect when such notice is given, including, but not limited to
prices, rates, and delivery requirements, shall remain in effect during the two month extension. The two-
month extension shall immediately terminate when and if a replacement Grant is approved and signed by
the Colorado State Controller.

6. STATEMENT OF WORK

A. Completion
Grantee shall complete the Work and its other obligations as described herein and in Exhibit A on or
before August 26, 2018. The State shall not be liable to compensate Grantee for any Work performed prior
to the Effective Date or after the termination of this Grant.

B. Goods and Services
Grantee shall procure Goods and Services necessary to complete the Work. Such procurement shall be
accomplished using the Grant Funds and shall not increase the maximum amount payable hereunder by the
State.

C. Employees

All persons employed by Grantee or Sub-grantees shall be considered Grantee’s or Sub-grantees’

employee(s) for all purposes hereunder and shall not be employees of the State for any purpose as a result
of this Grant.

7. PAYMENTSTO GRANTEE
The State shall, in accordance with the provisons of this §7, pay Grantee in the following amounts and using the
methods set forth below:
A. Maximum Amount
The maximum amount payable under this Grant to Grantee by the State is $289,086 as determined by the
State from available funds. Grantee agrees to provide any additional funds required for the successful
completion of the Work. Payments to Grantee are limited to the unpaid obligated balance of the Grant as

set forth in Exhibit A. The maximum amount payble by the State to Grantee during each State fiscal year
of this Grant shall be:

$289,086 in FY2014

$289,086 in FY 2015, minus any funds expended in
FY2014

$289,086 in FY 2016, minus any funds expended in
FY 2014 and FY 2015

$289,086 in FY 2017, minus any funds expended in
FY 2014, FY 2015 and FY 2016

$289,086 in FY 2018, minus any funds expended in
FY 2014, FY 2015, FY 2016 and FY 2017
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i. Advance, Iterim and Final Payments
Any payment allowed under this Grant or in Exhibit A shall comply with State Fiscal Rules and be
made in accordance with the provisions of this Grant or such Exhibit. Grantee shall initiate any
payment requests by submitting invoices to the State in the form and manner set forth and approved by
the State.

ii. Interest
The State shall fully pay each invoice within 45 days of receipt thereof if the amount invoiced
represents peformance by Grantee previously accepted by the State. Uncontested amounts not paid by
the State within 45 days may, if Grantee so requests, bear interest on the unpaid balance beginning on
the 46th day at a rate not to exceed one percent per month until paid in full; provided, however, that
interest shall not accrue on unpaid amounts that are subject to a good faith dispute. Grantee shall
invoice the State separately for accrued interest on delinquent amounts. The billing shall reference the
delinquent payment, the number of day’s interest to be paid and the interest rate.

iii. Available Funds-Contingency-Termination
The State is prohibited by law from making fiscal commitments beyond the term of the State’s current
fiscal year. Therefore, Grantee’s compensation is contingent upon the continuing availability of State
appropriations as provided in the Colorado Special Provisions, set forth below. If federal funds are
used with this Grant in whole or in part, the State’s performance hereunder is contingent upon the
continuing availability of such funds. Payments pursuant to this Grant shall be made only from
available funds encumbered for this Grant and the State’s liability for such payments shall be limited
to the amount remaining of such encumbered funds. If State or federal funds are not appropriated, or
otherwise become unavailable to fund this Grant, the State may immediately terminate this Grant in
whole or in part without further liability in accordance with the provisions herein.

iv. Erroneous Payments
At the State’s sole discretion, payments made to Grantee in error for any reason, including, but not
limited to overpayments or improper payments, and unexpended or excess funds received by Grantee,
may be recovered from Grantee by deduction from subsequent payments under this Grant or other

Grants, grants or agreements between the State and Grantee or by other appropriate methods and
collected as a debt due to the State. Such funds shall not be paid to any party other than the State.
B. Use of Funds
Grant Funds shall be used only for eligible costs identified herein and/or in the Budget. The State’s total
consideration shall not exceed the maximum amount shown herein.

C. Matching Funds—deleteif not applicable
Grantee shall provide matching funds as provided in Exhibit A

8. REPORTING - NOTIFICATION
Reports, Evaluations, and Reviews required under this 88 shall be in accordance with the procedures of and in
such form as prescribed by the State and in accordance with 819, if applicable.

A. Performance, Progr ess, Personnel, and Funds
Grantee shall submit a report to the State upon expiration or sooner termination of this Grant, containing an
Evaluation and Review of Grantee’s performance and the final status of Grantee's obligations hereunder. In
addition, Grantee shall comply with all reporting requirements, if any, set forth in Exhibit A and B.

B. Litigation Reporting
Within 10 days after being served with any pleading in a legal action filed with a court or administrative
agency, related to this Grant or which may affect Grantee’s ability to perform its obligations hereunder,
Grantee shall notify the State of such action and deliver copies of such pleadings to the State’s principal
representative as identified herein. If the State’s principal representative is not then serving, such notice and
copies shall be delivered to the Executive Director of the Colorado Department of Natural Resources.

C. Noncompliance
Grantee’s failure to provide reports and notify the State in a timely manner in accordance with this 88 may
result in the delay of payment of funds and/or termination as provided under this Grant.

D. SubGrants
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Copies of any and all subGrants entered into by Grantee to perform its obligations hereunder shall be
submitted to the State or its principal representative upon request by the State. Any and all subGrants
entered into by Grantee related to its performance hereunder shall comply with all applicable federal and
state laws and shall provide that such subGrants be governed by the laws of the State of Colorado.

9. GRANTEE RECORDS
Grantee shall make, keep, maintain and allow inspection and monitoring of the following records:

A. Maintenance
Grantee shall make, keep, maintain, and allow inspection and monitoring by the State of a complete file of
all records, documents, communications, notes and other written materials, electronic media files, and
communications, pertaining in any manner to the Work or the delivery of Services (including, but not
limited to the operation of programs) or Goods hereunder. Grantee shall maintain such records (the Record
Retention Period) until the last to occur of the following: (i) a period of three years after the date this Grant
is completed or terminated, or (ii) final payment is made hereunder, whichever is later, or (iii) for such
further period as may be necessary to resolve any pending matters, or (iv) if an audit is occurring, or
Grantee has received notice that an audit is pending, then until such audit has been completed and its
findings have been resolved (the “Record Retention Period”).

B. Inspection
Grantee shall permit the State, the federal government and any other duly authorized agent of a
governmental agency to audit, inspect, examine, excerpt, copy and/or transcribe Grantee's records related to
this Grant during the Record Retention Period for a period of three years following termination of this
Grant or final payment hereunder, whichever is later, to assure compliance with the terms hereof or to
evaluate Grantee's performance hereunder. The State reserves the right to inspect the Work at all reasonable
times and places during the term of this Grant, including any extension. If the Work fails to conform to the
requirements of this Grant, the State may require Grantee promptly to bring the Work into conformity with
Grant requirements, at Grantee’s sole expense. If the Work cannot be brought into conformance by re-
performance or other corrective measures, the State may require Grantee to take necessary action to ensure
that future performance conforms to Grant requirements and exercise the remedies available under this
Grant, at law or inequity in lieu of or in conjunction with such corrective measures.

C. Monitoring
Grantee shall permit the State, the federal government, and other governmental agencies having
jurisdiction, in their sole discretion, to monitor all activities conducted by Grantee pursuant to the terms of
this Grant using any reasonable procedure, including, but not limited to: internal evaluation procedures,
examination of program data, special analyses, on-site checking, formal audit examinations, or any other
procedures. All monitoring controlled by the State shall be performed in a manner that shall not unduly
interfere with Grantee’s performance hereunder.

D. Final Audit Report
If an audit is performed on Grantee’s records for any fiscal year covering a portion of the term of this
Grant, Grantee shall submit a copy of the final audit report to the State or its principal representative at the
address specified herein.

10. CONFIDENTIAL INFORMATION-STATE RECORDS
Grantee shall comply with the provisions on this 810 if it becomes privy to confidential information in
connection with its performance hereunder. Confidential information, includes, but is not necessarily limited to,
state records, personnel records, and information concerning individuals. The State shall notify the Grantee in
writing and notate any State records and information that are classified by the State as being “Confidential” and
given to the Grantee in connection with its performance hereunder. The provisions of this Section 10 shall only
apply to such notated records and information.
A. Confidentiality
Grantee shall keep all State records and information confidential at all times and to comply with all laws
and regulations concerning confidentiality of information. Any request or demand by a third party for State
records and information in the possession of Grantee shall be immediately forwarded to the State’s
principal representative.
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B. Notification
Grantee shall notify its agent, employees, Sub-grantees, and assigns who may come into contact with State
records and confidential information that each is subject to the confidentiality requirements set forth herein,
and shall provide each with a written explanation of such requirements before they are permitted to access
such records and information.

C. Usg, Security, and Retention
Confidential information of any kind shall not be distributed or sold to any third party or used by Grantee
or its agents in any way, except as authorized by this Grant or approved in writing by the State. Grantee
shall provide and maintain a secure environment that ensures confidentiality of all State records and other
confidential information wherever located. Confidential information shall not be retained in any files or
otherwise by Grantee or its agents, except as permitted in this Grant or approved in writing by the State.

D. Disclosure-Liability
Disclosure of State records or other confidential information by Grantee for any reason may be cause for
legal action by third parties against Grantee, the State or their respective agents. Grantee shall indemnify,
save, and hold harmless the State, its employees and agents, against any and all claims, damages, liability
and court awards including costs, expenses, and attorney fees and related costs, incurred as a result of any
act or omission by Grantee, or its employees, agents, Sub-grantees, or assignees pursuant to this 810.

11. CONFLICTSOF INTEREST
Grantee shall not engage in any business or personal activities or practices or maintain any relationships which
conflict in any way with the full performance of Grantee’s obligations hereunder. Grantee acknowledges that
with respect to this Grant, even the appearance of a conflict of interest is harmful to the State’s interests. Absent
the State’s prior written approval, Grantee shall refrain from any practices, activities or relationships that
reasonably appear to be in conflict with the full performance of Grantee’s obligations to the State hereunder. If a
conflict or appearance exists, or if Grantee is uncertain whether a conflict or the appearance of a conflict of
interest exists, Grantee shall submit to the State a disclosure statement setting forth the relevant details for the
State’s consideration. Failure to promptly submit a disclosure statement or to follow the State’s direction in
regard to the apparent conflict constitutes a breach of this Grant.

12. REPRESENTATIONS AND WARRANTIES
Grantee makes the following specific representations and warranties, each of which was relied on by the State in
entering into this Grant.
A. Standard and Manner of Performance
Grantee shall perform its obligations hereunder in accordance with the highest standards of care, skill and
diligence in the industry, trades or profession and in the sequence and manner set forth in this Grant.

B. Legal Authority — Grantee and Grantees Signatory
Grantee warrants that it possesses the legal authority to enter into this Grant and that it has taken all actions
required by its procedures, by-laws, and/or applicable laws to exercise that authority, and to lawfully
authorize its undersigned signatory to execute this Grant, or any part thereof, and to bind Grantee to its
terms. If requested by the State, Grantee shall provide the State with proof of Grantee’s authority to enter
into this Grant within 15 days of receiving such request.

C. Licenses, Permits, Etc.
Grantee represents and warrants that as of the Effective Date it has, and that at all times during the term
hereof it shall have, at its sole expense, all licenses, certifications, approvals, insurance, permits, and other
authorization required by law to perform its obligations hereunder. Grantee warrants that it shall maintain
all necessary licenses, certifications, approvals, insurance, permits, and other authorizations required to
properly perform this Grant, without reimbursement by the State or other adjustment in Grant Funds.
Additionally, all employees and agents of Grantee performing Services under this Grant shall hold all
required licenses or certifications, if any, to perform their responsibilities. Grantee, if a foreign corporation
or other foreign entity transacting business in the State of Colorado, further warrants that it currently has
obtained and shall maintain any applicable certificate of authority to transact business in the State of
Colorado and has designated a registered agent in Colorado to accept service of process. Any revocation,
withdrawal or non-renewal of licenses, certifications, approvals, insurance, permits or any such similar
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requirements necessary for Grantee to properly perform the terms of this Grant shall be deemed to be a
material breach by Grantee and constitute grounds for termination of this Grant.

13. INSURANCE
Grantee and its Sub-grantees shall obtain and maintain insurance as specified in this section at all times during
the term of this Grant: All policies evidencing the insurance coverage required hereunder shall be issued by
insurance companies satisfactory to Grantee and the State.

A. Grantee

i. Public Entities
If Grantee is a "public entity" within the meaning of the Colorado Governmental Immunity Act, CRS
824-10-101, et seq., as amended (the “GIA”), then Grantee shall maintain at all times during the term
of this Grant such liability insurance, by commercial policy or self-insurance, as is necessary to meet
its liabilities under the GIA. Grantee shall show proof of such insurance satisfactory to the State, if
requested by the State. Grantee shall require each Grant with Sub-grantees that are public entities,
providing Goods or Services hereunder, to include the insurance requirements necessary to meet Sub-
grantee’s liabilities under the GIA.

ii. Non-Public Entities
If Grantee is not a "public entity" within the meaning of the GIA, Grantee shall obtain and maintain
during the term of this Grant insurance coverage and policies meeting the same requirements set forth
in 813(B) with respect to sub-Grantees that are not "public entities".

B. Sub-Grantees
Grantee shall require each Grant with Sub-grantees, other than those that are public entities, providing
Goods or Services in connection with this Grant, to include insurance requirements substantially similar to
the following:
i. Worker’s Compensation
Worker’s Compensation Insurance as required by State statute, and Employer’s Liability Insurance
covering all of Grantee and Sub-grantee employees acting within the course and scope of their
employment.
ii. General Liability
Commercial General Liability Insurance written on 1SO occurrence form CG 00 01 10/93 or
equivalent, covering premises operations, fire damage, independent contractors, products and
completed operations, blanket Grantual liability, personal injury, and advertising liability with
minimum limits as follows: (a)$1,000,000 each occurrence; (b) $1,000,000 general aggregate; (c)
$1,000,000 products and completed operations aggregate; and (d) $50,000 any one fire. If any
aggregate limit is reduced below $1,000,000 because of claims made or paid, Sub-grantee shall
immediately obtain additional insurance to restore the full aggregate limit and furnish to Grantee a
certificate or other document satisfactory to Grantee showing compliance with this provision.
iii. Automobile Liability
Automobile Liability Insurance covering any auto (including owned, hired and non-owned autos) with
a minimum limit of $1,000,000 each accident combined single limit.
iv. Additional Insured
Grantee and the State shall be named as additional insured on the Commercial General Liability and
Automobile Liability Insurance policies (leases and construction Grants require additional insured
coverage for completed operations on endorsements CG 2010 11/85, CG 2037, or equivalent).
v. Primacy of Coverage
Coverage required of Grantee and Sub-grantees shall be primary over any insurance or self-insurance
program carried by Grantee or the State.
i. Cancellation
The above insurance policies shall include provisions preventing cancellation or non-renewal without
at least 45 days prior notice to the Grantee and Grantee shall forward such notice to the State in
accordance with 816 (Notices and Representatives) within seven days of Grantee’s receipt of such
notice.
vii. Subrogation Waiver
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All insurance policies in any way related to this Grant and secured and maintained by Grantee or its
Sub-grantees as required herein shall include clauses stating that each carrier shall waive all rights of
recovery, under subrogation or otherwise, against Grantee or the State, its agencies, institutions,
organizations, officers, agents, employees, and volunteers.
C. Certificates
Grantee and all Sub-grantees shall provide certificates showing insurance coverage required hereunder to
the State within seven business days of the Effective Date of this Grant. No later than 15 days prior to the
expiration date of any such coverage, Grantee and each Sub-grantee shall deliver to the State or Grantee
certificates of insurance evidencing renewals thereof. In addition, upon request by the State at any other
time during the term of this Grant or any sub-grant, Grantee and each Sub-grantee shall, within 10 days of
such request, supply to the State evidence satisfactory to the State of compliance with the provisions of this
813.

14. BREACH

A. Defined
In addition to any breaches specified in other sections of this Grant, the failure of either Party to perform
any of its material obligations hereunder in whole or in part or in a timely or satisfactory manner,
constitutes a breach. The institution of proceedings under any bankruptcy, insolvency, reorganization or
similar law, by or against Grantee, or the appointment of a receiver or similar officer for Grantee or any of
its property, which is not vacated or fully stayed within 20 days after the institution or occurrence thereof,
shall also constitute a breach.

B. Noticeand Cure Period
In the event of a breach, notice of such shall be given in writing by the aggrieved Party to the other Party in
the manner provided in 816. If such breach is not cured within 30 days of receipt of written notice, or if a
cure cannot be completed within 30 days, or if cure of the breach has not begun within 30 days and pursued
with due diligence, the State may exercise any of the remedies set forth in 815. Notwithstanding anything
to the contrary herein, the State, in its sole discretion, need not provide advance notice or a cure period and

may immediately terminate this Grant in whole or in part if reasonably necessary to preserve public safety
or to prevent immediate public crisis.

15. REMEDIES
If Grantee is in breach under any provision of this Grant, the State shall have all of the remedies listed in this
815 in addition to all other remedies set forth in other sections of this Grant following the notice and cure period
set forth in 814(B). The State may exercise any or all of the remedies available to it, in its sole discretion,
concurrently or consecutively.
A. Termination for Cause and/or Breach
If Grantee fails to perform any of its obligations hereunder with such diligence as is required to ensure its
completion in accordance with the provisions of this Grant and in a timely manner, the State may notify
Grantee of such non-performance in accordance with the provisions herein. If Grantee thereafter fails to
promptly cure such non-performance within the cure period, the State, at its option, may terminate this
entire Grant or such part of this Grant as to which there has been delay or a failure to properly perform.
Exercise by the State of this right shall not be deemed a breach of its obligations hereunder. Grantee shall
continue performance of this Grant to the extent not terminated, if any.
i. Obligations and Rights
To the extent specified in any termination notice, Grantee shall not incur further obligations or render
further performance hereunder past the effective date of such notice, and shall terminate outstanding
orders and sub-Grants with third parties. However, Grantee shall complete and deliver to the State all
Work, Services and Goods not cancelled by the termination notice and may incur obligations as are
necessary to do so within this Grant’s terms. At the sole discretion of the State, Grantee shall assign to
the State all of Grantee's right, title, and interest under such terminated orders or sub-Grants. Upon
termination, Grantee shall take timely, reasonable and necessary action to protect and preserve
property in the possession of Grantee in which the State has an interest. All materials owned by the
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State in the possession of Grantee shall be immediately returned to the State. All Work Product, at the
option of the State, shall be delivered by Grantee to the State and shall become the State’s property.

ii. Payments
The State shall reimburse Grantee only for accepted performance up to the date of termination. If, after
termination by the State, it is determined that Grantee was not in breach or that Grantee's action or
inaction was excusable, such termination shall be treated as a termination in the public interest and the
rights and obligations of the Parties shall be the same as if this Grant had been terminated in the public
interest, as described herein.

iii.Damages and Witholding
Notwithstanding any other remedial action by the State, Grantee also shall remain liable to the State
for any damages sustained by the State by virtue of any breach under this Grant by Grantee and the
State may withhold any payment to Grantee for the purpose of mitigating the State’s damages, until
such time as the exact amount of damages due to the State from Grantee is determined. The State may
withhold any amount that may be due to Grantee as the State deems necessary to protect the State,
including loss as a result of outstanding liens or claims of former lien holders, or to reimburse the
State for the excess costs incurred in procuring similar goods or services. Grantee shall be liable for
excess costs incurred by the State in procuring from third parties replacement Work, Services or
substitute Goods as cover.

B. Early Termination in the Public I nterest
The State is entering into this Grant for the purpose of carrying out the public policy of the State of
Colorado, as determined by its Governor, General Assembly, and/or Courts. If this Grant ceases to further
the public policy of the State, the State, in its sole discretion, may terminate this Grant in whole or in part.
Exercise by the State of this right shall not constitute a breach of the State’s obligations hereunder. This
subsection shall not apply to a termination of this Grant by the State for cause or breach by Grantee, which
shall be governed by 815(A) or as otherwise specifically provided for herein.
i. Method and Content
The State shall notify Grantee of such termination in accordance with 816. The notice shall specify the
effective date of the termination and whether it affects all or a portion of this Grant.
ii. Obligations and Rights
Upon receipt of a termination notice, Grantee shall be subject to and comply with the same obligations
and rights set forth in 815(A)(i).
iii. Payments
If this Grant is terminated by the State pursuant to this 815(B), Grantee shall be paid an amount which
bears the same ratio to the total reimbursement under this Grant as the Services satisfactorily
performed bear to the total Services covered by this Grant, less payments previously made.
Additionally, if this Grant is less than 60% completed, the State may reimburse Grantee for a portion
of actual out-of-pocket expenses (not otherwise reimbursed under this Grant) incurred by Grantee
which are directly attributable to the uncompleted portion of Grantee’s obligations hereunder;
provided that the sum of any and all reimbursement shall not exceed the maximum amount payable to
Grantee hereunder.

C. Remedies Not Involving Termination
The State, its sole discretion, may exercise one or more of the following remedies in addition to other
remedies available to it:
i. Suspend Performance
Suspend Grantee’s performance with respect to all or any portion of this Grant pending necessary
corrective action as specified by the State without entitling Grantee to an adjustment in price/cost or
performance schedule. Grantee shall promptly cease performance and incurring costs in accordance
with the State’s directive and the State shall not be liable for costs incurred by Grantee after the
suspension of performance under this provision.
ii. Withold Payment
Withhold payment to Grantee until corrections in Grantee’s performance are satisfactorily made and
completed.
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iii. Deny Payment
Deny payment for those obligations not performed, that due to Grantee’s actions or inactions, cannot
be performed or, if performed, would be of no value to the State; provided, that any denial of payment
shall be reasonably related to the value to the State of the obligations not performed.

iv. Removal
Demand removal of any of Grantee’s employees, agents, or Sub-grantees whom the State deems
incompetent, careless, insubordinate, unsuitable, or otherwise unacceptable, or whose continued
relation to this Grant is deemed to be contrary to the public interest or not in the State’s best interest.

v. Intellectual Property
If Grantee infringes on a patent, copyright, trademark, trade secret or other intellectual property right
while performing its obligations under this Grant, Grantee shall, at the State’s option (&) obtain for the
State or Grantee the right to use such products and services; (b) replace any Goods, Services, or other
product involved with non-infringing products or modify them so that they become non-infringing; or,
(c) if neither of the forgegoing alternatives are reasonably available, remove any infringing Goods,
Services, or products and refund the price paid therefore to the State.

16. NOTICES and REPRESENTATIVES
Each individual identified below is the principal representative of the designating Party. All notices required to
be given hereunder shall be hand delivered with receipt required or sent by certified or registered mail to such
Party’s principal representative at the address set forth below. In addition to, but not in lieu of a hard-copy
notice, notice also may be sent by e-mail to the e-mail addresses, if any, set forth below. Either Party may from
time to time designate by written notice substitute addresses or persons to whom such notices shall be sent.
Unless otherwise provided herein, all notices shall be effective upon receipt.

A. State:

Thuy Patton, Program Manager
Colorado Water Conservation Board
1580 Logan Street, Suite 200
Denver, CO 80203
Thuy.patton@state.co.us

B. Grantee:

Camille Richard, Executive Director
Lake Fork Valley Conservancy

P.O. Box 123

Lake City, CO 81235
c.richard@lfvc.org

(970)-209-5238

17. RIGHTSIN DATA, DOCUMENTS, AND COMPUTER SOFTWARE
Any software, research, reports, studies, data, photographs, negatives or other documents, drawings, models,
materials, or Work Product of any type, including drafts, prepared by Grantee in the performance of its
obligations under this Grant shall be the nonexclusive property of the State and, all Work Product shall be
delivered to the State by Grantee upon completion or termination hereof. The State’s nonexclusive rights in such
Work Product shall include, but not be limited to, the right to copy, publish, display, transfer, and prepare
derivative works.

18. GOVERNMENTAL IMMUNITY
Notwithstanding any other provision to the contrary, nothing herein shall constitute a waiver, express or implied,
of any of the immunities, rights, benefits, protection, or other provisions of the Colorado Governmental
Immunity Act, CRS §24-10-101, et seq., as amended. Liability for claims for injuries to persons or property
arising from the negligence of the State of Colorado, its departments, institutions, agencies, boards, officials,
and employees is controlled and limited by the provisions of the Governmental Immunity Act and the risk
management statutes, CRS §24-30-1501, et seq., as amended.

19. STATEWIDE GRANT MANAGEMENT SYSTEM
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If the maximum amount payable to Grantee under this Grant is $100,000 or greater, either on the Effective Date
or at anytime thereafter, this 819 applies.

Grantee agrees to be governed, and to abide, by the provisions of CRS §24-102-205, §24-102-206, §24-103-601,
§24-103.5-101 and 824-105-102 concerning the monitoring of vendor performance on state Grants and inclusion
of Grant performance information in a statewide Grant management system.

Grantee’s performance shall be subject to Evaluation and Review in accordance with the terms and conditions of
this Grant, State law, including CRS §24-103.5-101, and State Fiscal Rules, Policies and Guidance. Evaluation
and Review of Grantee’s performance shall be part of the normal Grant administration process and Grantee’s
performance will be systematically recorded in the statewide Grant Management System. Areas of Evaluation
and Review shall include, but shall not be limited to quality, cost and timeliness. Collection of information
relevant to the performance of Grantee’s obligations under this Grant shall be determined by the specific
requirements of such obligations and shall include factors tailored to match the requirements of Grantee’s
obligations. Such performance information shall be entered into the statewide Grant Management System at
intervals established herein and a final Evaluation, Review and Rating shall be rendered within 30 days of the
end of the Grant term. Grantee shall be notified following each performance Evaluation and Review, and shall
address or correct any identified problem in a timely manner and maintain work progress.

Should the final performance Evaluation and Review determine that Grantee demonstrated a gross failure to
meet the performance measures established hereunder, the Executive Director of the Colorado Department of
Personnel and Administration (Executive Director), upon request by the CWCB, and showing of good cause,
may debar Grantee and prohibit Grantee from bidding on future Grants. Grantee may contest the final
Evaluation, Review and Rating by: (a) filing rebuttal statements, which may result in either removal or
correction of the evaluation (CRS §24-105-102(6)), or (b) under CRS §24-105-102(6), exercising the debarment
protest and appeal rights provided in CRS §824-109-106, 107, 201 or 202, which may result in the reversal of
the debarment and reinstatement of Grantee, by the Executive Director, upon showing of good cause.

20. GENERAL PROVISIONS

A. Assignment and SubGrants
Unless otherwise specified in Exhibit A, Statement of Work, Grantee’s rights and obligations hereunder are
personal and may not be transferred, assigned or subGranted without the prior, written consent of the State.
Any attempt at assignment, transfer, subGranting without such consent shall be void. All assignments,
subGrants, or Sub-grantees approved by Grantee or the State are subject to all of the provisions hereof.
Grantee shall be solely responsible for all aspects of subGranting arrangements and performance.

B. Binding Effect
Except as otherwise provided in 820(A), all provisions herein contained, including the benefits and
burdens, shall extend to and be binding upon the Parties’ respective heirs, legal representatives, successors,
and assigns.

C. Captions
The captions and headings in this Grant are for convenience of reference only, and shall not be used to
interpret, define, or limit its provisions.

D. Counterparts
This Grant may be executed in multiple identical original counterparts, all of which shall constitute one
agreement.

E. Entire Understanding
This Grant represents the complete integration of all understandings between the Parties and all prior
representations and understandings, oral or written, are merged herein. Prior or contemporaneous additions,
deletions, or other changes hereto shall not have any force or affect whatsoever, unless embodied herein.

F. Indemnification-General
Grantee shall indemnify, save, and hold harmless the State, its employees and agents, against any and all
claims, damages, liability and court awards including costs, expenses, and attorney fees and related costs,
incurred as a result of any act or omission by Grantee, or its employees, agents, Sub-grantees, or assignees
pursuant to the terms of this Grant; however, the provions hereof shall not be construed or interpreted as a
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waiver, express or implied, of any of the immunities, rights, benefits, protection, or other provisions, of the
Colorado Governmental Immunity Act, CRS §24-10-101 et seq., or the Federal Tort Claims Act, 28 U.S.C.
2671 et seq., as applicable, as now or hereafter amended.

G. Jurisdiction and Venue
All suits, actions, or proceedings related to this Grant shall be held in the State of Colorado and exclusive
venue shall be in the City and County of Denver.

H. Modification

i. By the Parties
Except as specifically provided in this Grant, modifications of this Grant shall not be effective unless
agreed to in writing by both parties in an amendment to this Grant, properly executed and approved in
accordance with applicable Colorado State law, State Fiscal Rules, and Office of the State Controller
Policies, including, but not limited to, the policy entitled MODIFICATIONS OF GRANTS - TOOLS
AND FORMS.

ii. By Operation of Law
This Grant is subject to such modifications as may be required by changes in Federal or Colorado
State law, or their implementing regulations. Any such required modification automatically shall be
incorporated into and be part of this Grant on the effective date of such change, as if fully set forth
herein.

|. Order of Precedence

The provisions of this Grant shall govern the relationship of the State and Grantee. In the event of conflicts
or inconsistencies between this Grant and its exhibits and attachments including, but not limtied to, those
provided by Grantee, such conflicts or inconsistencies shall be resolved by reference to the documents in
the following order of priority:

i. Colorado Special Provisions,

ii. The provisions of the main body of this Grant,

iii. Exhibit A and B.

J. Sever ability
Provided this Grant can be executed and performance of the obligations of the Parties accomplished within
its intent, the provisions hereof are severable and any provision that is declared invalid or becomes
inoperable for any reason shall not affect the validity of any other provision hereof.

K. Survival of Certain Grant Terms
Notwithstanding anything herein to the contrary, provisions of this Grant requiring continued performance,
compliance, or effect after termination hereof, shall survive such termination and shall be enforceable by
the State if Grantee fails to perform or comply as required.

L. Taxes
The State is exempt from all federal excise taxes under IRC Chapter 32 (No. 84-730123K) and from all
State and local government sales and use taxes under CRS 8839-26-101 and 201 et seq. Such exemptions
apply when materials are purchased or services rendered to benefit the State; provided however, that certain
political subdivisions (e.g., City of Denver) may require payment of sales or use taxes even though the
product or service is provided to the State. Grantee shall be solely liable for paying such taxes as the State
is prohibited from paying for or reimbursing Grantee for them.

M. Third Party Beneficiaries
Enforcement of this Grant and all rights and obligations hereunder are reserved solely to the Parties, and
not to any third party. Any services or benefits which third parties receive as a result of this Grant are
incidental to the Grant, and do not create any rights for such third parties.

N. Waiver
Waiver of any breach of a term, provision, or requirement of this Grant, or any right or remedy hereunder,
whether explicitly or by lack of enforcement, shall not be construed or deemed as a waiver of any
subsequent breach of such term, provision or requirement, or of any other term, provision, or requirement.

O. CORA Disclosure
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To the extent not prohibited by federal law, this Grant and the performance measures and standards under
CRS §24-103.5-101, if any, are subject to public release through the Colorado Open Records Act,
CRS §24-72-101, et seq.

THE REST OF THISPAGE INTENTIONALLY LEFT BLANK
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21. COLORADO SPECIAL PROVISIONS

The Special Provisions apply to all Grants except where noted in italics.

A. 1. CONTROLLER'SAPPROVAL. CRS §24-30-202 (1).
This Grant shall not be deemed valid until it has been approved by the Colorado State Controller or
designee.

B. 2. FUND AVAILABILITY. CRS §24-30-202(5.5).
Financial obligations of the State payable after the current fiscal year are contingent upon funds for that
purpose being appropriated, budgeted, and otherwise made available.

C. 3. GOVERNMENTAL IMMUNITY.
No term or condition of this Grant shall be construed or interpreted as a waiver, express or implied, of any
of the immunities, rights, benefits, protections, or other provisions, of the Colorado Governmental
Immunity Act, CRS 824-10-101 et seq., or the Federal Tort Claims Act, 28 U.S.C. 881346(b) and 2671 et
seq., as applicable now or hereafter amended.

D. 4. INDEPENDENT CONTRACTOR
Grantee shall perform its duties hereunder as an independent contractor and not as an employee. Neither
Grantee nor any agent or employee of Grantee shall be deemed to be an agent or employee of the State.
Grantee and its employees and agents are not entitled to unemployment insurance or workers compensation
benefits through the State and the State shall not pay for or otherwise provide such coverage for Grantee or
any of its agents or employees. Unemployment insurance benefits shall be available to Grantee and its
employees and agents only if such coverage is made available by Grantee or a third party. Grantee shall pay
when due all applicable employment taxes and income taxes and local head taxes incurred pursuant to this
Grant. Grantee shall not have authorization, express or implied, to bind the State to any Grant, liability or
understanding, except as expressly set forth herein. Grantee shall (a) provide and keep in force workers'
compensation and unemployment compensation insurance in the amounts required by law, (b) provide
proof thereof when requested by the State, and (c) be solely responsible for its acts and those of its
employees and agents.

E. 5. COMPLIANCE WITH LAW.
Grantee shall strictly comply with all applicable federal and State laws, rules, and regulations in effect or
hereafter established, including, without limitation, laws applicable to discrimination and unfair
employment practices.

F. 6. CHOICE OF LAW.
Colorado law, and rules and regulations issued pursuant thereto, shall be applied in the interpretation,
execution, and enforcement of this grant. Any provision included or incorporated herein by reference which
conflicts with said laws, rules, and regulations shall be null and void. Any provision incorporated herein by
reference which purports to negate this or any other Special Provision in whole or in part shall not be valid
or enforceable or available in any action at law, whether by way of complaint, defense, or otherwise. Any
provision rendered null and void by the operation of this provision shall not invalidate the remainder of this
Grant, to the extent capable of execution.

G. 7. BINDING ARBITRATION PROHIBITED.
The State of Colorado does not agree to binding arbitration by any extra-judicial body or person. Any
provision to the contrary in this contact or incorporated herein by reference shall be null and void.

H. 8. SOFTWARE PIRACY PROHIBITION. Governor's Executive Order D 002 00.
State or other public funds payable under this Grant shall not be used for the acquisition, operation, or
maintenance of computer software in violation of federal copyright laws or applicable licensing
restrictions. Grantee hereby certifies and warrants that, during the term of this Grant and any extensions,
Grantee has and shall maintain in place appropriate systems and controls to prevent such improper use of
public funds. If the State determines that Grantee is in violation of this provision, the State may exercise
any remedy available at law or in equity or under this Grant, including, without limitation, immediate
termination of this Grant and any remedy consistent with federal copyright laws or applicable licensing
restrictions.

I.9. EMPLOYEE FINANCIAL INTEREST. CRS 8824-18-201 and 24-50-507.
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The signatories aver that to their knowledge, no employee of the State has any personal or beneficial
interest whatsoever in the service or property described in this Grant. Grantee has no interest and shall not
acquire any interest, direct or indirect, that would conflict in any manner or degree with the performance of
Grantee’s services and Grantee shall not employ any person having such known interests.

J. 10. VENDOR OFFSET. CRS §824-30-202 (1) and 24-30-202.4.
[Not Applicable to intergovernmental agreements] Subject to CRS §24-30-202.4 (3.5), the State
Controller may withhold payment under the State’s vendor offset intercept system for debts owed to State
agencies for: (a) unpaid child support debts or child support arrearages; (b) unpaid balances of tax, accrued
interest, or other charges specified in CRS §39-21-101, et seq.; (c) unpaid loans due to the Student Loan
Division of the Department of Higher Education; (d) amounts required to be paid to the Unemployment
Compensation Fund; and (e) other unpaid debts owing to the State as a result of final agency determination
or judicial action.

K. 11. PUBLIC GRANTSFOR SERVICES. CRS 8§8-17.5-101.
[Not Applicable to Agreements relating to the offer, issuance, or sale of securities, investment advisory
services or fund management services, sponsored projects, intergovernmental Agreements, or information
technology services or products and services] Grantee certifies, warrants, and agrees that it does not
knowingly employ or Grant with an illegal alien who shall perform work under this Grant and shall confirm
the employment eligibility of all employees who are newly hired for employment in the United States to
perform work under this Grant, through participation in the E-Verify Program or the State program
established pursuant to CRS §8-17.5-102(5)(c), Grantee shall not knowingly employ or Grant with an
illegal alien to perform work under this Grant or enter into a Grant with a Sub-grantee that fails to certify to
Grantee that the Sub-grantee shall not knowingly employ or Grant with an illegal alien to perform work
under this Grant. Grantee (a) shall not use E-Verify Program or State program procedures to undertake pre-
employment screening of job applicants while this Grant is being performed, (b) shall notify the Sub-
grantee and the Granting State agency within three days if Grantee has actual knowledge that a Sub-grantee
is employing or Granting with an illegal alien for work under this Grant, (c) shall terminate the subGrant if
a Sub-grantee does not stop employing or Granting with the illegal alien within three days of receiving the
notice, and (d) shall comply with reasonable requests made in the course of an investigation, undertaken
pursuant to CRS 88-17.5-102(5), by the Colorado Department of Labor and Employment. If Grantee
participates in the State program, Grantee shall deliver to the Granting State agency, Institution of Higher
Education or political subdivision, a written, notarized affirmation, affirming that Grantee has examined the
legal work status of such employee, and shall comply with all of the other requirements of the State
program. If Grantee fails to comply with any requirement of this provision or CRS 88-17.5-101 et seq., the
Granting State agency, institution of higher education or political subdivision may terminate this Grant for
breach and, if so terminated, Grantee shall be liable for damages.

L. 12. PUBLIC GRANTSWITH NATURAL PERSONS. CRS §24-76.5-101.
Grantee, if a natural person eighteen (18) years of age or older, hereby swears and affirms under penalty of
perjury that he or she (a) is a citizen or otherwise lawfully present in the United States pursuant to federal
law, (b) shall comply with the provisions of CRS §24-76.5-101 et seq., and (c) has produced one form of
identification required by CRS 824-76.5-103 prior to the effective date of this Grant.

SPs Effective 1/1/09

THE REST OF THISPAGE INTENTIONALLY LEFT BLANK
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22. SIGNATURE PAGE

cmst 5993

THE PARTIES HERETO HAVE EXECUTED THIS GRANT

* Persons signing for Grantee hereby swear and affirm that they are authorized to act on Grantee’s behalf and acknowledge that
the State is relying on their representations to that effect.

GRANTEE
Lake F i Valley Conservancy

e Fuchar
Gr

*Signature

STATE OF COLORADO

John W. Hickenlooper GOVERNOR
Department of Natural Resources
Mike King, Executive Director

Ko e ea MM

By: Rebecca Mitchell, Section Chief, '
Water Supply Planning, CWCB

Date: Y!?_! 1%

Signatory avers to the State Controller or delegate that
Grantee has not begun performance or that a Statutory
Violation waiver has been requested under Fiscal Rules

Date: 8"(0' ,5

By: na LEGAL REVIEW
Title: na John W. Suthers, Attorney General

Vs

Signature - Assistant Attorney General

*Signature

Date:

ALL GRANTS REQUIRE APPROVAL BY THE STATE CONTROLLER

CRS §24-30-202 requires the State Controller to approve all State Grants. This Grant is not valid until signed and dated below
by the State Controller or delegate, Grantee is not authorized to begin performance until such time. If Grantee begins
performing prior thereto, the State of Colorado is not obligated to pay Grantee for such performance or for any goods and/or
services provided hereunder.

STATE CONTROLLER
Robert Jaros, CPA, MBA, JD

Sy Gy

4 4

Date: ’? // 7,‘// _AL
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Exhibit A
Statement of Work

WATER ACTIVITY NAME —Henson Creek and Lake Fork Confluence Channel Improvement Project
GRANT RECIPIENT —Lake Fork Valley Conservancy
FUNDING SOURCE —CWCB Water Supply Reserve Account and Gunnison Basin Account

INTRODUCTION AND BACKGROUND
Provide a brief description of the project. (Please limit to no more than 200 wor ds; this will be used to inform reviewers and the public about your

proposal)

The Lake Fork Valley Conservancy is proposing river improvements along approximately a half mile stretch of
lower Henson Creek and its confluence with the Lake Fork of the Gunnison, in and near the Town of Lake City.
This is Phase 1 of a three phase project to improve the river through Town (Figure 1). In the Phase | project
area, 2040 feet of the project reach along Henson flows through the Town and 560 feet of river is under BLM
jurisdiction, but the Town leases the property along the river from the BLM for their trail system. The
lower Henson has been impacted from historic mine tailing impoundment failures, creating a braided and
unstable channel with high bed load movement.

The purpose of this project is to realign areas of the channel where the river is threatening the Town
irrigation head-gate and ditch, stabilize banks to reduce erosion that are undermining public trails, repair
riparian areas, enhance fisheries and increase public access to the river, providing an overall quality
recreational experience along this reach. The project involves construction of 6 cross vanes, 19 vanes, 16
sills and one rock wall terrace extended out into the river channel at the confluence. Surrounding riparian
areas will be revegetated. A trail extension will be built on this terrace and landscaped.

OBJECTIVES

The overall goal of the Project is to enhance and protect the utilization, ecological health and recreational
quality of the Lake Fork of the Gunnison and its main tributary, Henson Creek, in the vicinity of Lake City.

There are 5 main objectives of the project:

1) Improve bank stability along the lower Henson and at the confluence with the Lake Fork of the Gunnison;
2) Enhance fisheries by increasing over-wintering and drought habitat;



3) Improve public recreation opportunities through safer access, better fisheries and boating, and
extension of usable space at Memorial Park.

4) Facilitate full utilization of the Town of Lake City’s Irrigation Ditch water right;

5) Improve organizational performance and accountability to manage restoration projects.

TASKS
TASK 1 — Project Design and HECRAS Flood Plain Analysis

Description of Task

A 30% design plan for river channel and riparian improvement was recently completed for Phase 1 of the river
project, utilizing survey data already collected during the feasibility and planning phase. This included
hydraulic analysis and floodplain modeling that conforms to both FEMA"s Guides and Specs for Flood Hazard
Mapping and the CWCB Rules and Regulations for Regulatory Floodplains in Colorado. This was done by Black
Creek Hydrology out of Northglenn, CO and Baker Engineering in Denver.

Method/Procedure

1) In-channel Schematic Design (30% Design), to include:
a. Review of topographic, channel and bedload survey data
b. Hydraulic Analysis modeling throughout the Project Area
c. Preliminary Design Report and Drawings
2) Provide design and cost estimates for revegetation and trails construction.

Deliverables

Deliverables will include submittal of two hard copies of schematic report and drawings as well as an
electronic copy, with maps delivered in AutoCAD format. Report includes initial estimate of construction
costs.

TASK 2 - Construction Preparation

Description of Task

Prior to construction, we require land owner approval, completion of NEPA, and US Army Corps of Engineers
permits to proceed with construction bidding. Other than the Town and BLM, there are four private land owners
along this river segment, three of whom are willing to participate in the project.



It 1s recommended that final design details, construction drawings and construction work be combined into a
design-build program for Henson Creek. The base components for a design-build effort that include topographic
survey, proposed project design and hydraulic modeling for existing and proposed conditions have already been
prepared. The design-build option will use these components to implement project construction. Design-build
is preferable over the preparation of detailed bid documents and construction-only bidding since it will
reduce the amount of effort and cost required to produce documents, but will require more on-site supervision
by the design consultant and Project Manager.

Method/Procedure
1) Land owner access agreements will be acquired prior to construction bidding document preparation.
2) A NEPA document has been completed by BLM, using already collected data.
3) A wetland delineation has been completed and submitted with the USACE permit application in July.
USACE staff have twice visited the site during the planning phase and are supportive of the project.
4) A Hinsdale County Floodplain Development permit will be obtained upon completion of USACE permitting.
5) Construction Documents for Design/Build Approach will be prepared for earth moving contractors,
including 60% design and material requirements and specifications for each river structure or bank
stabilization feature to be placed on the river.
a. Complete major design elements and construction drawings.
b. Estimate volume of materials per in-channel structure that will be sized based upon actual flow
and bedload conditions.
c. Estimate cost of the rock and/or other materials to be used for each structure.
d. Estimate the detailed costs for construction (hauling, placement, shaping, etc).

Deliverables

Deliverables will include: three private land owner access agreements; NEPA document, wetland delineation
report, USACE and County Floodplain Development permits. Two hard copies of schematic report and drawings as
well as an electronic copy, with maps delivered in AutoCAD format. Detailed cost estimate sheets will also

be included in the package.

TASK 3 - Public outreach, monitoring and maintenance plan

Description of Task

As part of the current NPS 319 and CWCB planning grants, a monitoring and maintenance plan will be prepared
for the project. This will detail post-construction monitoring methods to be used to measure project success.

Public outreach will be done to get feedback on final design. One on one meetings will be conducted with
land owners to assess their interests for out of channel improvements such as type and placement of



vegetation and perhaps signage, 1If trespass Is an issue.



Method/Procedure

D
2)

3)
4)

Meetings will be held with the Town of Lake City Town Manager and Public Works Director to work out
long-term maintenance and liability issues.

A collaborative monitoring plan will be prepared partnering with BLM, USGS, and the Town to measure
post-construction success.

A community meeting will be held early summer 2013 to discuss the design and get feedback.

Meetings with the three cooperative private land owners will be held and input incorporated into the
design.

Deliverables

Deliverables include: one monitoring and maintenance plan, one community meeting held (meeting minutes),
community input incorporated into design.

TASK 4 - In-Channel Construction

Description of Task

Figures 2 and 4 show proposed locations of in-channel structures along Henson Creek. Each segment is
discussed separately.

D

2)

3)

Repair of irrigation ditch intake channel and replacement of head- gate.

This area needs to be reworked to protect the head-gate and ditch and to increase beneficial use so
that the Town’s water right can be fully utilized. The rock structure at the irrigation diversion will
be rebuilt to narrow-up the channel and to control bank erosion. The head-gate intake will be lowered
and replaced, allowing full utilization of the Town of Lake City’s water right.

Bank Stabilization along Henson Creek Trail

The river will be moved away from the trail and the steep slope reduced to favor river access. The
channel will be narrowed and moved toward the cliff, with vanes added to the existing riprap bank. The
bank slope will be lowered to reduce hazards near the trail. A cross vane will be installed for pool
development at the trail parking area.

Repair of channel from Silver Street to pedestrian bridge

A cross vane will be added for pool and vanes for bank protection at Silver Street. A cross vane will
also be constructed below the Highway bridge for pool development and to narrow-up the bankfull channel



and create a low floodplain to facilitate bedload movement through the supports. The channel above and
below the pedestrian bridge will be narrowed along with vanes, sills and a lowered floodplain.

4) Confluence Channel Improvements

At the confluence where much accumulation of cobble and gravel has occurred, a large boulder terrace
(approximately 500 feet) will be constructed into the channel (Figures 3 and 4) This will effectively
increase usable public space and provide safe access to the river. It also reduces channel width and
gravel deposition, and enhances aesthetics at Memorial Park.

The eroded cross vane that is located at the fishing pier upstream of the confluence on the Lake Fork
will be reconstructed to ensure good tie-in with banks and prevent future erosion.

Method/Procedure

1) Put project out to bid.

2) Mobilize equipment and labor.

3) Procure all materials for construction.

4) Oversee construction of channel structures.

Deliverables

Deliverables are 6 cross vanes, 19 vanes and 16 sills constructed. One 500 foot boulder terrace constructed
at the confluence will be completed once remaining funds are procured. It is expected that these numbers will
change somewhat with completion of 60% design-build work.

TASK 5 - Riparian Habitat Restoration and Trails

Description of Task

Areas previously denuded and those impacted from construction will be revegetated with native willows,
poplars, alder and spruce, to bring back the natural riparian community that previously existed here and that
is of high biodiversity significance in the state. Where appropriate we will work with the land owners to
manage vegetation so that i1t provides bank stabilization without compromising their river front views. The
majority of funding for this task will come from Fishing is Fun Program, with $1,300 still remaining to be
raised.

In addition to revegetation, a 500 foot trail extension will be built on the extended rock terrace to
facilitate visitor’s enjoyment of the river front (Figure 4). This area will be landscaped with native



riparian vegetation as well, using larger trees. This trail work at present is unfunded.
1) Plant native riparian vegetation in areas previously denuded by bank erosion and those impacted by
channel construction.
2) Construct approximately 500 feet of trail at the confluence to increase public access to the river.

Method/Procedure

1) Consult with Colorado State Forest Service on type and source of seedlings and planting methods.
2) Mobilize Town equipment and volunteer labor.

3) Procure all materials for construction.

4) Oversee revegetation and trail construction.

Deliverables

Deliverables will be 500 feet of new trail, 200 saplings planted along the river, 5 large trees planted at
the confluence, localized areas seeded and mulched.

TASK 6 — Pre and Post Construction Monitoring

Description of Task

Prior to construction, under low flow conditions in late August/early September, LFVC will select at least
three cross-section locations iIn the project reach. At each cross section we will: 1) identify and monument
cross section end points; 2) perform detailed survey of each cross section; 3) perform a pebble count at each
cross section; 4) establish photo points at each cross section (upstream, downstream and left and right bank
directions); and 5) conduct a riparian survey of pre-existing vegetation. Standard Operating Procedures used
for i1tems 1-4 are from CDPHE’s Measurable Results Project, also used by CWCB, and item 5 uses BLM”s Multiple
Indicator Monitoring of Streamside Vegetation (BLM Technical Reference 1737-23, 2011). Measurable Results
SOP”s are contained in Appendix 5.

After completion of channel construction and revegetation activities, the project area will be monitored in
late summer and fall of 2015. The above methods will be repeated at the same locations. Also, an assessment
of structures will be conducted using CDPHE’s Structural Assessment SOP (Appendix 5). In addition, sapling
survival rate will be assessed via counts, and macro-invertebrate sampling will be conducted using BLM’s Utah
BugLab protocols (so we can compare to data collected in 2009-2010). These sampling protocols are compatible
with Colorado Water Quality Control Division protocols. Macro sampling protocols can be found at
http://www.usu.edu/buglab/MonitoringResources/MonitoringProtocols/#item=26

LFVC and the Town will continue to monitor structures annually for three years following completion of the


http://www.usu.edu/buglab/MonitoringResources/MonitoringProtocols/#item=26�

project (summer/fall 2016-2018). This will include annual documentation of condition of treatments and
identify any problems that may develop.

Deliverables

Deliverable will be: pre-survey data analysis and summary submitted with first 6 month progress report in
2014; post-survey data analysis and summary submitted with final project report in March 2016. Follow-up
post-project monitoring reports will be maintained at the LFVC and Town offices.

TASK 7 - Project oversight and administration

Description of Task

This task involves the coordination of project activities and administration of grants. It includes
Tfulfillment of reporting requirements and efficient and timely financial reports.

Method/Procedure
1) LFVC Project Manager will become familiar with all CWCB contracting requirements.
2) Completion of Project Implementation Plan and contract.
3) Project reports submitted semi-annually and one final project report.
4) Prepare quarterly reimbursement requests (or more frequent as needed).

Deliverables

Deliverables include: timely and effective reports and financials, which include four semi-annual reports
(mid-August and mid-February of 2014 and 2015) and one final report (March 2016). Reimbursement requests
will be made quarterly, and more frequently during times of high expenditures.

All products, data and information developed as a result of this grant must be provided to the CWCB in hard
copy and electronic format as part of the project documentation. This information will in turn be made widely
available to Basin Roundtables and the general public and help promote the development of a common technical
platform.



REPORTING AND FINAL DELIVERABLE

Reporting: The applicant shall provide the CWCB a progress report every 6 months, beginning from the date of the executed contract. The progress
report shall describe the completion or partial completion of the tasks identified in the statement of work including a description of any major issues
that have occurred and any corrective action taken to address these issues.

Final Deliverable: At completion of the project, the applicant shall provide the CWCB a final report that summarizes the project and documents how
the project was completed. This report may contain photographs, summaries of meetings and engineering reports/designs.



PERSONNEL

. . - . Town Other
Project Personnel: Project Design VISTA Adm|n|strat|ve Town Public | volunteers BLM _ BLM Total
Manager | Consultant | volunteer Assistance Manager Works Hydrologist Saff* Costs
Hourly Rate: $40 $75 $20 $15 $30 $25 $20 $50 $50
Task 1 - 30% Design and
HECRAS flood plain $1,600 $26,341 $0 $0 $300 $0 $0 $500 $0 $28,741
modelling
Task 2 - Construction
Preparation (60% Design $2,800 $24,000 $200 $0 $600 $250 $0 $1,500 $3,000 $32,350
Build)
Task 3 - Project outreach $2,000 $0 $9,600 $0 $300 $0 $400 $0 $0 $12,300
Task 4 - Channel
construction $4,000 | $36,000 $0 $0 $300 $0 $0 $500 $0 $40,800
Task 5 - Revegetation and
Trail Construction $2,000 $0 $800 $0 $300 $1,000 $3,000 $0 $400 $7,500
Task 6 - Post Project
Monitoring $2,400 $0 $800 $0 $0 $0 $800 $1,200 $0 $5,200
Task 7 - Project oversight
and administration $11,200 $0 $400 $1,500 $2,160 $0 $0 $0 $0 $15,260
Total Hours: 650 1,151 590 100 132 50 210 74 68
TOTAL | $26,000 $86,341 $11,800 $1,500 $3,960 $1,250 $4,200 $3,700 $3,400 | $142,151

* Archeology (16 hrs), Riparian/Fisheries (16), Lands (4), Wildlife (8), Recreation (8)
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OTHER DIRECT COSTS

Task Description mileage Iodgmg and off|ce* per mitting rock and construction trees, saplings, TOTAL
per diem support fees gravel seed, mulch
# Units: 1000 60 lump sum lump sum see table below equipment see table below
Unit Cost: | $0.444 $100 see table below | see table below | see table below
Project Design and HECRAS
Task 1 flood plain modeling $0 $0 $0 $0 $0 $0 $0 $0
Task 2 | Construction Preparation $250 $1,500 $500 $250 $0 $0 $0 $2,500
Public outreach, monitoring and
Task 3 maintenance plan $0 $0 $750 $0 $0 $0 $0 $750
Task 4 | In-Channel Construction $750 $4,500 $750 $0 $174,976 $235,340 $0 $416,316
Tesk 5 | RiParian Fabitat Restorationand | g $0 $0 $0 $500 $5,600 $6,920 $13,020
Task 6 | Post construction Monitoring $0 $0 $50 $0 $0 $0 $0 $50
Project oversight and
Task 7 administration $0 $0 $250 $0 $0 $0 $0 $250
TOTAL $1,000 $6,000 $2,300 $250 $175,476 $240,940 $6,920 $432,886

* office support includes copies, map printing, publications, phone, supplies
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CONSTRUCTION COSTS

Item Unit Quantity Cost/unit Total

Rock and gravel $174,976

new headgate/pipe pc 1 $5,000 $5,000

Excavator (40 ton) days 60 $1,400 $84,000

Loader (2 yard) days 60 $1,320 $79,200

Articulated Truck days 40 $1,320 $52,800

River Shaping cu.yd. 1434 $10 $14,340

TOTAL $410,316

Revegetation and Trails Construction

trail and planting labor hour 150 $20 $3,000

gravel ton 50 $10 $500

backhoe hour 40 $140 $5,600

large trees pc 5 $200 $1,000

200 saplings pc 200 $10 $2,000

Weed barrier ft 1000 $0.2 $200

seed and mulch $1,000

fencing for saplings pc 200 $2,720

TOTAL $16,020
ROCK COSTS total totalcuyd  total T cost ($35/T)

number

cross vanes (100 cu yd/structure) 6 550 1248.5 $43,698
vanes (30 cu yd/structure) 19 570 1293.9 $45,287
chinking rock - cross vanes (10 cu yd/structure) 6 60 83.4 $2,919
chinking rock - vanes (3 cu yd/structure) 19 57 79.23 $2,773
sills (3 cu yd/structure) 16 160 363.2 $12,712
rock terrace at confluence 1 750 1702.5 $59,588
excess gravel ($10/ton) 800 $8,000
TOTAL rock 4770.73 $174,976

*Solid Granite 2.27 T/cu yd; Broken Granite 1.39T/cu yd
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Channel Construction Costs - Consumptive Portion (this cover s headgate/pipe replacement and
500 feet of channel work to protect river bank adjacent to ditch)

Construction Costs Unit  Quantity Cost/unit  Total
Rock and gravel $42,551
new headgate and pipe pc 1 $5,000  $5,000
Excavator (40 ton) days 12 $1,400 $16,800
Loader (2 yard) days 12 $1,320  $15,840
Articulated Truck days 8 $1,320 $10,560
River Shaping cu.yd. 300 $10 $3,000
TOTAL $93,751
total total cu cost
ROCK number yd total T* ($35/T)
cross vanes (100 cu yd/structure) 2 184 417.68  $14,619
vanes (30 cu yd/structure) 5 150 3405  $11,918
chinking rock - cross vanes (10 cu yd/structure) 2 20 27.8 $973
chinking rock - vanes (3 cu yd/structure) 5 15 20.85 $730
sills (3 cu yd/structure) 3 160 363.2  $12,712
excess gravel ($10/ton) 160 $1,600
TOTAL rock 1170.03 $42,551
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IN-KIND CONTRIBUTION

Town

Town . osMm/ BLM BLM NEPA . BLM
M anager \I/DVUOEIII(Z VISTA volunteers Hydrologist specialist Equipment rock TOTAL
. ] See table
unit cost: $30 $25 $20 $20 $50 $50 above $35/T

Project Design and

Task 1 | HECRAS flood plain $300 $0 $0 $0 $500 $0 $0 $0 $800
modelling
Construction

Task 2 Preparation $600 $250 $0 $0 $1,500 $3,000 $0 $0 $5,350
Public outreach,

Task 3 | monitoring and $300 $0 $5,600 $400 $0 $0 $0 $0 $6,300
maintenance plan
In-Channel

Task 4 Construction $300 $0 $0 $0 $500 $0 $10,000 $3,500 | $14,300
Riparian Habitat

Task 5 Restoration and Trails $300 $1,000 $0 $3,000 $0 $400 $5,600 $0 $10,300
Post construction

Task 6 Monitoring $0 $0 $0 $800 $1,200 $0 $0 $0 $2,000
Project oversight and

Task 7 administration $2,160 $0 $0 $0 $0 $0 $0 $0 $2,160
TOTAL $3,960 $1,250 $5,600 $4,200 $3,700 $3,400 $15,600 $3,500 | $41,210
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SCHEDULE

Provide a project schedule including key milestones for each task and the completion dates or time
period from the Notice to Proceed (NTP). This dating method allows flexibility in the event of potential
delays from the procurement process. Sample schedules are provided below. Please note that these

schedules are examples and will need to be adapted to fit each individual application.

Noticeto Proceed isexpected to begin August 26, 2013. All activities conducted prior to thistime

are covered by matching funds.

TASK DESCRIPTION TIMEFRAME
Task 1: Project Design and HECRAS flood plain modeling
a) 30% design Sept 2012 - Jun 2013
b) revegetation and trails design Aug-Oct 2013
Task 2: Construction Preparation:
a) land owner agreements Jun-Aug 2013
b) NEPA Dec 2012 - May 2013
¢) wetland delineation Jun-Jul 2013
d) USACE and County permits Jul-Aug 2013

e) RFP and selection of contractor

(design-build) Jul-Aug 2013
f) 60% Design Sept 2013
Task 3: Public outreach, monitoring and maintenance plan
a) community meetings Aug-Sept 2013
b) Master plan completed Aug 2013 — Mar 2014

Task 4: In-Channel Construction
a) Mobilize equipment/ materials Sept 2013

b) in-channel construction Oct-Nov 2013/spring-fall 2014
Task 5: Riparian Habitat Restoration and Trails

a) ground preparation Fall 2013/2014

b) seeding and mulching Nov 2014

c) sapling and tree plantings Nov 2013/2014, May 2015

d) trail construction May - June 2014, 2015

Task 6: Pre-and Post-Construction Monitoring

a) pre- construction channel/riparian
surveys

b) post- construction surveys Aug-Sept 2015
C) post-project structure assessment  Aug 2016-2018
Task 7: Project oversight and administration

Aug-Sept 2014

a) project coordination Throughout Project

b) reimbursement requests 15 days after end of each quarter Jan 15, 2014

¢) semi-annual reports Every 6 months. First report due 6 months or Feb 2014
d) final report Mar 31, 2016
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PAYMENT

Payment will be made based on actual expenditures and invoicing by the applicant. Invoices from any
other entity (i.e. subcontractors) cannot be processed by the State. The request for payment must
include a description of the work accomplished by major task, and estimate of the percent completion
for individual tasks and the entire water activity in relation to the percentage of budget spent,
identification of any major issues and proposed or implemented corrective actions. The last 5 percent of
the entire water activity budget will be withheld until final project/water activity documentation is
completed. All products, data and information developed as a result of this grant must be provided to
the CWCB in hard copy and electronic format as part of the project documentation. This information
will in turn be made widely available to Basin Roundtables and the general public and help promote the
development of a common technical platform.
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Appendix 1
Reference Information

The following information is available via the internet. The reference information provides additional
detail and background information.

e Water Supply Reserve Account main webpage:

o http://cwecb.state.co.us/LoansGrants/water-supply-reserve-account-grants/Pages/main.aspx

e Water Supply Reserve Account — Basin Fund Application Details:

o http://cwecb.state.co.us/LoansGrants/water-supply-reserve-account-

grants/Pages/BasinWaterSupplyReserveAccountGrants.aspx

e Water Supply Reserve Account — Statewide Fund Application Details:

0 http://cwcb.state.co.us/LoansGrants/water-supply-reserve-account-

grants/Pages/StatewideWaterSupplyReserve AccountGrants.aspx

e Colorado Water Conservation Board main website:
0 http://cwch.state.co.us/
e Interbasin Compact Committee and Basin Roundtables:

o http://cwecb.state.co.us/about-us/about-the-ibcc-

brts/Pages/main.aspx/Templates/BasinHome.aspx
e House Bill 05-1177 — (Also known as the Water for the 21% Century Act):
o http://cwcbweblink.state.co.us/DocView.aspx?id=105662&searchhandle=28318
e House Bill 06-1400 — (Adopted the Interbasin Compact Committee Charter):
o http://cwcbweblink.state.co.us/DocView.aspx?id=21291&searchhandle=12911
e Senate Bill 06-179 — (Created the Water Supply Reserve Account):
o0 http://cwcbweblink.state.co.us/DocView.aspx?id=21379&searchhandle=12911

e Statewide Water Supply Initiative 2010:

0 http://cwcb.state.co.us/water-management/water-supply-planning/Pages/SWSI12010.aspx
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Appendix 2
I nsurance Requirements

NOTE: The following insurance requirements taken from the standard contract apply to WSRA projects
that exceed $25,000 in accordance with the policies of the State Controller’s Office. Proof of insurance as
stated below is necessary prior to the execution of a contract.

13. INSURANCE
Grantee and its Sub-grantees shall obtain and maintain insurance as specified in this section at all times during the term of
this Grant: All policies evidencing the insurance coverage required hereunder shall be issued by insurance companies
satisfactory to Grantee and the State.

A. Grantee

i. Public Entities
If Grantee is a "public entity" within the meaning of the Colorado Governmental Immunity Act, CRS §24-10-101,
et seq., as amended (the “GIA”), then Grantee shall maintain at all times during the term of this Grant such
liability insurance, by commercial policy or self-insurance, as is necessary to meet its liabilities under the GIA.
Grantee shall show proof of such insurance satisfactory to the State, if requested by the State. Grantee shall
require each Grant with Sub-grantees that are public entities, providing Goods or Services hereunder, to include
the insurance requirements necessary to meet Sub-grantee’s liabilities under the GIA.

ii. Non-Public Entities
If Grantee is not a "public entity" within the meaning of the GIA, Grantee shall obtain and maintain during the
term of this Grant insurance coverage and policies meeting the same requirements set forth in 813(B) with respect
to sub-Grantees that are not "public entities".

B. Sub-Grantees
Grantee shall require each Grant with Sub-grantees, other than those that are public entities, providing
Goods or Services in connection with this Grant, to include insurance requirements substantially similar to
the following:
i. Worker’s Compensation
Worker’s Compensation Insurance as required by State statute, and Employer’s Liability Insurance covering all of
Grantee and Sub-grantee employees acting within the course and scope of their employment.
ii. General Liability
Commercial General Liability Insurance written on ISO occurrence form CG 00 01 10/93 or equivalent, covering
premises operations, fire damage, independent Grantees, products and completed operations, blanket Grantual
liability, personal injury, and advertising liability with minimum limits as follows: (a)$1,000,000 each occurrence;
(b) $1,000,000 general aggregate; (c) $1,000,000 products and completed operations aggregate; and (d) $50,000
any one fire. If any aggregate limit is reduced below $1,000,000 because of claims made or paid, Sub-grantee
shall immediately obtain additional insurance to restore the full aggregate limit and furnish to Grantee a certificate
or other document satisfactory to Grantee showing compliance with this provision.
iii. Automobile Liability
Automobile Liability Insurance covering any auto (including owned, hired and non-owned autos) with a minimum
limit of $1,000,000 each accident combined single limit.
iv. Additional Insured
Grantee and the State shall be named as additional insured on the Commercial General Liability and Automobile
Liability Insurance policies (leases and construction Grants require additional insured coverage for completed
operations on endorsements CG 2010 11/85, CG 2037, or equivalent).
v. Primacy of Coverage
Coverage required of Grantee and Sub-grantees shall be primary over any insurance or self-insurance program
carried by Grantee or the State.
vi. Cancellation
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The above insurance policies shall include provisions preventing cancellation or non-renewal without at least 45
days prior notice to the Grantee and the State by certified mail.
vii. Subrogation Waiver
All insurance policies in any way related to this Grant and secured and maintained by Grantee or its Sub-grantees
as required herein shall include clauses stating that each carrier shall waive all rights of recovery, under
subrogation or otherwise, against Grantee or the State, its agencies, institutions, organizations, officers, agents,
employees, and volunteers.
C. Certificates
Grantee and all Sub-grantees shall provide certificates showing insurance coverage required hereunder to the
State within seven business days of the Effective Date of this Grant. No later than 15 days prior to the
expiration date of any such coverage, Grantee and each Sub-grantee shall deliver to the State or Grantee
certificates of insurance evidencing renewals thereof. In addition, upon request by the State at any other time
during the term of this Grant or any sub-grant, Grantee and each Sub-grantee shall, within 10 days of such
request, supply to the State evidence satisfactory to the State of compliance with the provisions of this §13.
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Appendix 3
Water Supply Reserve Account Standard Contract I nformation

NOTE: The standard contract is required for WSRA projects that exceed $100,000. (Projects under this
amount will normally be funded through a purchase order process.) Applicants are encouraged to review
the standard contract to understand the terms and conditions required by the State in the event a WSRA
grant is awarded. Significant changes to the standard contract require approval of the State Controller’s
Office and often prolong the contracting process.

It should also be noted that grant funds to be used for the purchase of real property (e.g. water rights,
land, conservation easements, etc.) will require additional review and approval. In such cases applicants
should expect the grant contracting process to take approximately 3 to 6 months from the date of
CWCB approval.

The standard contract is available here under the header “Additional Resources” on the right side:
http://cwcb.state.co.us/LoansGrants/water-supply-reserve-account-
grants/Pages/BasinWaterSupplyReserveAccountGrants.aspx

Appendix 4
W-9 Form

NOTE: A completed W-9 form is required for all WSRA projects prior execution of a contract or purchase
order. Please submit this form with the completed application.
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Appendix 5

Standard Operating Procedures
CDPHE M easurable Results Proj ect
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Project Budget
Cash Match In-kind Match
Task Description TotalCost  COMSUMPtve \icpa | LFVC(EPA/ Licllocal) DPWFIF  Unfunded LFvC Townof — M/VISTA  BLM  Webco, Inc
Costs* CWRP) Volunteers  Lake City
Task 1: Project Design (30% Conceptual) and HECRAS flood plain modelling
LFVC $1,600 $1,600
Design Consultant (Black Creek Hydrology) $26,341 $26,341
in-kind contribution $800 $300 $500
TOTAL 528,741 55,748 527,941 $300 S$500
Task 2: Construction Preparation. Acquire landowner access agreements, Construction Bid Documents to 60% design build, NEPA report, USACE permitting, County permitting
LFVC $3,750 $3,350 $400
Design/ Construction Consultant $25,750 $25,750
in-kind contribution $5,350 $850 $4,500
TOTAL 534,850 56,970 529,100 5400 5850 54,500
Task 3: Public outreach, monitoring and maintenance plan
LFVC $6,750 $2,750 $2,000 $2,000
in-kind contribution $6,300 $400 $300 $5,600
TOTAL 513,050 52,610 $2,750 52,000 52,000 5400 $300 55,600
Task 4: In-Channel Construction. 6 cross vanes, 19 vanes, 16 sills and one rock terrace constructed, river reshaping, inspection
LFVC $4,000 $4,000
Design/ Construction Consultant $42,000 $42,000
Construction equipment, labor, materials $396,816 $192,316 $20,000 $44,000 $140,500
in-kind contribution $14,300 $300 $4,000 $10,000
TOTAL $457,116 593,751 $238,316 S0 520,000 544,000 $140,500 $300 54,000 510,000
Task 5: Riparian Habitat Restoration and Trails. denuded areas revegetated, 500 feet of trail constructed
LFVC $2,800 $2,800
Construction equipment, labor, materials $7,420 $2,120 $4,000 $1,300
in-kind contribution $10,300 $3,000 $6,900 $400
TOTAL 520,520 54,104 54,920 54,000 $1,300 $3,000 56,900 5400
Task 6: Post construction Monitoring. post construction channel survey, fish shock data, revegetation success survey
LFVC $3,250 $2,250 $1,000
in-kind contribution $2,000 $800 $1,200
TOTAL 55,250 53,050 $2,250 $1,000 5800 $1,200
Task 7: Project oversite and administration - contracting, semi-annual reports, Final report, accounting, meeting minutes
LFVC $13,350 $11,750 $1,600
in-kind contribution $2,160 $2,160
TOTAL $15,510 53,102 $11,750 51,600 $2,160
TOTAL PROJECT COST $575,037 $119,335 $289,086 $31,941 $20,000 $50,000 $142,800 $4,200 $10,810 $5,600 $10,600 $10,000
TOTAL CASH MATCH $244,741
TOTAL IN_KIND $41,210




Exhibit B

Lake Fork Valley Conservancy
Water Supply Reserve Account Grant
Performance Monitoring Provisions

Statutory Requirements
2) Each personal services contract entered into pursuant to this code with a value of one hundred thousand dollars
or more shall contain
(a) Performance measures and standards devel oped specifically for the contract by the governmental body
administering the contract. The performance measures and standards shall be negotiated by the governmental
body and the vendor prior to execution of the contract and shall be incorporated into the contract. The measures
and standards shall be used by the governmental body to evaluate the performance of the governmenta body and
the vendor under the contract.
(b) An accountability section that requires the vendor to report regularly on achievement of the performance
measures and standards specified in the contract and that alows the governmental body to withhold payment until
successful completion of al or part of the contract and the achievement of established performance standards. The
accountability section shall include a requirement that payment by the governmental body to the vendor shall be
made without delay upon successful completion of all or any part of the contract in accordance with the payment
schedule specified in the contract or as otherwise agreed upon by the parties.
(c) Monitoring requirements that specify how the governmental body and the vendor will evaluate each others
performance, including progress reports, site visits, inspections, and reviews of performance data. The
governmental body shall use one or more monitoring processes to ensure that the results, objectives, and
obligations of the contract are met.
(d) Methods and mechanisms to resolve any situation in which the governmental body's monitoring assessment
determines noncompliance, including termination of the contract.

Performance Monitoring Standards
Performance monitoring for this contract shall include the following:

(a) Performance measures and standards: The grantee shall provide river improvements along a half mile stretch
of lower Henson Creek and its confluence with the Lake Fork of the Gunnison, in and near the Town of Lake
City. Thisproject isto realign areas of the channel where theriver isthreatening the Town irrigation head-gate
and ditch, stabilize banks to reduce erosion that are undermining public trails, repair riparian areas, enhance
fisheries and increase public accessto theriver.

(b) Accountability: Per WSRA Criteria and Guidelines full documentation of project progress must be submitted
with each invoice for reimbursement. Grantee must certify that al grant conditions have been complied with on
eachinvoice. In addition, per WSRA Criteria and Guidelines progress reports must be submitted at least once
every 6 months. A fina project report must be submitted and approved before final project payment and release
of retainage.

(c) Monitoring Requirements; Grantee is responsible for ongoing monitoring of project progress per Exhibit A
and Paragraphs 9 & 19 of the contract. Progress shall be detailed in the required invoice documentation and
progress reports as detailed above. Additional inspections or field consultations will be arranged as may be
necessary.

(d) Noncompliance Resolution: Per paragraphs 9, 14, 15, and 19 of the contract: payment will be withheld until
granteeis current on al grant conditions. Flagrant disregard for grant conditionswill result in a stop work order
and cancellation of the purchase order.
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	 Colorado Water Conservation Board main website:
	o http://cwcb.state.co.us/
	 Interbasin Compact Committee and Basin Roundtables:
	o http://cwcb.state.co.us/about-us/about-the-ibcc-brts/Pages/main.aspx/Templates/BasinHome.aspx
	 Statewide Water Supply Initiative 2010:
	o http://cwcb.state.co.us/water-management/water-supply-planning/Pages/SWSI2010.aspx
	13.  INSURANCE
	Grantee and its Sub-grantees shall obtain and maintain insurance as specified in this section at all times during the term of this Grant: All policies evidencing the insurance coverage required hereunder shall be issued by insurance companies satisfac...
	A. Grantee
	i. Public Entities
	If Grantee is a "public entity" within the meaning of the Colorado Governmental Immunity Act, CRS §24-10-101, et seq., as amended (the “GIA”), then Grantee shall maintain at all times during the term of this Grant such liability insurance, by commerci...
	ii. Non-Public Entities
	If Grantee is not a "public entity" within the meaning of the GIA, Grantee shall obtain and maintain during the term of this Grant insurance coverage and policies meeting the same requirements set forth in §13(B) with respect to sub-Grantees that are ...

	B. Sub-Grantees
	i. Worker’s Compensation
	Worker’s Compensation Insurance as required by State statute, and Employer’s Liability Insurance covering all of Grantee and Sub-grantee employees acting within the course and scope of their employment.
	ii. General Liability
	Commercial General Liability Insurance written on ISO occurrence form CG 00 01 10/93 or equivalent, covering premises operations, fire damage, independent Grantees, products and completed operations, blanket Grantual liability, personal injury, and ad...
	iii. Automobile Liability
	Automobile Liability Insurance covering any auto (including owned, hired and non-owned autos) with a minimum limit of $1,000,000 each accident combined single limit.
	iv. Additional Insured
	Grantee and the State shall be named as additional insured on the Commercial General Liability and Automobile Liability Insurance policies (leases and construction Grants require additional insured coverage for completed operations on endorsements CG ...
	v. Primacy of Coverage
	Coverage required of Grantee and Sub-grantees shall be primary over any insurance or self-insurance program carried by Grantee or the State.
	vi. Cancellation
	The above insurance policies shall include provisions preventing cancellation or non-renewal without at least 45 days prior notice to the Grantee and the State by certified mail.
	vii. Subrogation Waiver
	All insurance policies in any way related to this Grant and secured and maintained by Grantee or its Sub-grantees as required herein shall include clauses stating that each carrier shall waive all rights of recovery, under subrogation or otherwise, ag...

	C. Certificates
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