
March 1, 2013 

Project:  Inundation Mapping for Terrace Irrigation Company 

Vendor:  Terrace Irrigation Company; P.O. Box 109; Monte Vista, CO  81144 
Phone:  (719)852-5638 
c/o Mr. Gerald Faucette, President 
 
Consultant:  Deere & Ault Consulting, Inc.; 600 S. Airport Rd, Building A, Suite 205; Longmont, CO 80503 
Phone:  (303) 651-1468 
c/o Mr. Mark Severin, P.E. 
 
CWCB funding source:  Severance Tax Trust Fund Operational Account 
 
SCOPE OF WORK 
 
Deere & Ault Consulting, Inc. (Consultant), at the direction of the Terrace Irrigation Company (Vendor), 
will perform a dam breach modeling study and flood inundation mapping for the dam at Terrace 
Reservoir.  The study shall be in accordance with the latest Breach Guidelines published by the Colorado 
Dam Safety Branch.  The level of analysis shall be “Simple,” as defined in Table 1 of the Guidelines for 
both the breach modeling and flood inundation mapping.  Flood routing models and inundation 
mapping shall be based on USGS 10-meter Digital Elevation Model (DEM) or best available topographic 
mapping.   
 
The limits of the dam breach flood mapping shall extend from the dam, down the Alamosa River to the 
Rio Grande confluence, and then continue downstream of the Rio Grande to where the breach flood 
impacts become negligible.  The mapping will terminate at or before the Colorado-New Mexico state 
line. 
 
The inundation limits shall be prepared in UTM coordinates (NAD 83, Zone 13 – meters) which shall be 
overlaid on base mapping that includes color aerial imagery (2009 or newer).  The inundation map shall 
be printed in color on a minimum sheet size of 11”x 17”.  The inundation extents shall be clearly 
illustrated and include peak discharge estimates, peak flood wave arrival times and peak flood wave 
depths at critical locations.  Roads, highways and critical infrastructure (schools, hospitals, fire stations, 
etc.) shall be annotated and any roads expected to be overtopped by the flood wave shall be identified.  
The map shall include a legend noting the dam, DAMID, north arrow and a graphic scale. 
 
PROPOSED METHODOLOGY 
 
The Consultant shall perform a clear day dam failure analysis of the dam and route the resulting outflow 
hydrographs downstream using HEC-HMS.  Breach parameters shall be estimated in accordance with 
methodologies recommended by the Office of the State Engineer, Dam Safety Branch.  Hydraulic 
parameters, including width of flow, depth of flow and velocity at critical locations shall be estimated 
using the Corps of Engineer’s HEC-RAS computer modeling software.  A steady-state water surface 
profile resulting from peak flow rates at various locations shall be generated.  Topographic information 
for the floodplains shall be based on USGS 10-meter DEMs from the National Elevation Dataset (NED) 
elevation data.   
 



It is anticipated that field surveys of critical bridges in the study reach will not be necessary.  
Correspondence shall be with Matt Gavin of the Colorado Division of Water Resources to present 
preliminary dam breach parameters, water surface profile modeling, and inundation mapping and to 
determine if field measurements are necessary for critical bridges. 
 
 DELIVERABLES 
 
The Vendor shall provide the CWCB the following: a final report for the inundation mapping analysis 
stamped by a licensed Colorado professional engineer; digital files of the inundation limits, maps and 
supporting spreadsheets; and hydraulic/hydrologic models. 
 
SCHEDULE 
 
Work may initiate on the date of the State’s Purchase Order and delivery of the final product is due no 
later than June 1, 2013. 
 
BUDGET 
 
The estimated cost for completing the project is $19,500 based on Consultant’s current rate schedule 
and projection of effort.   The estimate is summarized in the attached Table(s).  The Consultant shall 
invoice Vendor on a Time and Materials basis for services performed. 
 
PAYMENT 
 
The State shall pay Vendor up to $6,300 for Consultant’s project related invoices following receipt of 
final deliverables.  The Vendor is responsible for all expenses in excess of the State’s contribution.  Any 
overages or increases in project costs shall be the responsibility of the Vendor. 
 
  Estimated Project Cost Sharing: 
 
  DWR Grant  $  13,200 
  CWCB Grant  $    6,300 
  TOTAL   $  19,500 
 
CWCB shall issue payment following receipt and processing of Vendor’s Request for Payment submittal.  
The Request for Payment must include:  a summary of Consultant’s labor effort and direct costs in 
accordance with the attached estimate, copies of corresponding invoices from Consultant, and 
identification of any major issues with proposed or implemented corrective actions.  All products, data, 
and information developed as a result of this grant must be provided to the CWCB in hard copy and 
electronic format as part of project documentation prior to CWCB issue of payment.  


