



STANDARD RATE SCHEDULE EFFECTIVE APRIL 1, 2019

CLASSIFICATION	RATE/HOUR
Chief Engineer	\$190.00
Senior Water Resource Engineer	\$176.00
Senior Geotechnical Engineer	\$176.00
Senior Project Engineer	\$163.00
Senior Engineer	\$151.00
Project Engineer	\$139.00
Associate Engineer	\$127.00
Staff Engineer	\$115.00
Assistant Engineer	\$104.00
Junior Engineer	\$94.00
CADD Drafter	\$81.00
Administrative Assistant	\$76.00
Technician III	\$80.00
Technician II	\$66.00
Technician I	\$53.00

In addition to the above Rate Schedule, the following expense items will be reimbursed to W. W. Wheeler & Associates, Inc. at cost or as indicated:

- Fees by subconsultants, surveyors, laboratories, etc. will include a five percent mark-up
- Prints, photos, and reproductions by others at cost
- Special supplies and equipment at cost
- Out-of-town living expense at cost or per-diem
- In-house reproductions:
 - Black & White \$0.15/page
 - Color Letter \$0.50/page
 - Color Ledger \$1.00/page
- Two-wheel-drive vehicle \$0.65/mile
- Four-wheel-drive vehicle \$0.80/mile



Project: Genesee Dam No.2 Enlargement Feasibility

Labor Estimate

Task	Labor Cat. \$/hr	<div><div>Montley</div><div>Jamieson</div><div>Lopez</div><div>Todd Lewis</div><div>Christine Mugele</div><div>Assistant Engineer</div><div>Junior Engineer (Alan)</div><div>CADD Drafter</div><div>Admin Assistant</div></div>								Labor	Expense	OS	Total		
		\$159.00	\$159.00	\$123.00	\$123.00	\$111.00	\$101.00	\$91.00	\$79.00					\$74.00	
Data Review			2.00	8.00				8.00			\$2,030	\$39	\$0	\$2,069	
Kick-off Meeting			6.00	8.00				4.00			\$2,302	\$39	\$0	\$2,341	
Hydrology & Spillway Update			2.00	4.00	8.00	8.00		60.00			\$8,142	\$0	\$0	\$8,142	
Develop Primary Concepts			2.00	16.00				24.00	8.00		\$5,102	\$39	\$0	\$5,141	
Board Workshop #1			8.00	8.00				12.00			\$3,348	\$39	\$0	\$3,387	
Alternative Analysis	8.00		8.00	40.00				80.00	24.00		\$16,640	\$0	\$5,280	\$21,920	
Alternative Cost Analysis			4.00	20.00				40.00			\$6,736	\$0	\$0	\$6,736	
Draft Report			8.00	32.00				32.00	8.00	4.00	\$9,048	\$444	\$0	\$9,492	
Board Workshop #2			8.00	8.00				12.00			\$3,348	\$0	\$0	\$3,348	
Finalize Report			4.00	16.00				24.00	4.00	4.00	\$5,400	\$0	\$0	\$5,400	
	8.00		52.00	160.00	8.00	8.00	0.00	296.00	44.00	8.00	Subtotal	\$62,096	\$600	\$5,280	\$67,976
												10% Contingency			\$6,798
												Total Budget			\$74,774