












































EXHIBIT A
STATEMENT OF WORK

WATER ACTIVITY NAME - CENTRAL WATER CONSERVANCY DISTRICT’S FUTURE
WATER USE OF WESTERN MUTUAL DITCH COMPANY’S STORAGE ALLOCATION IN THE
CHATFIELD REALLOCATION PROJECT

GRANT RECIPIENT - CENTRAL WATER CONSERVANCY DISTRICT
FUNDING SOURCE - CWCB CONSTRUCTION FUND

GENERAL DESCRIPTION OF PROJECT
The Grantee is in the process of obtaining Western Mutual Dich Company’s (WMDC) 1,425 AF of
storage, currently funded and managed by CWCB. The total storage spae will then be 4,274 AF, or
20.75% of the total reallocation. With the approval of WMDC, CWCB has negotiated the sale of
WMDC’s allotment to the Grantee. The Grantee has agreed to allow water rigths administration to
occur withour exchange of the water., thereby improving stream flows downsteream of Chatfield
when the Grantee makes releases.

TASKS

The objective of this project is to obtain Western Mutural Ditch Company’s 1,425 AF of storage
allocation in the Chatfield Reallocation Project

REPORTING AND FINAL DELIVERABLE

Deliverable: At completion of the project, the applicant shall provide the CWCB a final invoice that
summarizes the project and documents the project.

PROJECT COST ESTIMATE

The Colorado Water Conservation Board approved a grant for $1,853,882.25 from the CWCB
Contruction Fund.

Project Schedule
Tasks Start Date Finish Date
Construction Effective Date Effective Date
1 year

PAYMENT
Payment will be made based on actual expenditures and invoicing by the applicant. Invoices from
any other entity (i.e. subcontractors) cannot be processed by the State. The request for payment must
include a description of the work accomplished by major task, and estimate of the percent completion
for individual tasks and the entire water activity in relation to the percentage of budget spent,
identification of any major issues and proposed or implemented corrective actions. The last 5 percent
of the entire water activity budget will be withheld until final project/water activity documentation is
completed. All products, data and information developed as a result of this grant must be provided to
the CWCB in hard copy and electronic format as part of the project documentation. This information
will in turn be made widely available to Basin Roundtables and the general public and help promote
the development of a common technical platform.
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Exhibit B
Central Colorado Water Conservancy District
Performance Monitoring Provisions

Statutory Requirements
For each personal services contract with a value over $100,000, the individual selected by the state agency or institution of
higher education (IHE), pursuant to CRS §24-103.5-101(3), shall monitor the contractor’s work under the contract and shall
certify as to whether the contractor is complying with the terms of the contract pursuant to CRS §§24-103.5-101(5).
(a) Performance measures and standards developed specifically for the contract by the governmental body administering the
contract. The performance measures and standards shall be negotiated by the governmental body and the vendor prior to
execution of the contract and shall be incorporated into the contract. The measures and standards shall be used by the
governmental body to evaluate the performance of the governmental body and the vendor under the contract.
(b) An accountability section that requires the vendor to report regularly on achievement of the performance measures and
standards specified in the contract and that allows the governmental body to withhold payment until successful completion of
all or part of the contract and the achievement of established performance standards. The accountability section shall include
a requirement that payment by the governmental body to the vendor shall be made without delay upon successful completion
of all or any part of the contract in accordance with the payment schedule specified in the contract or as otherwise agreed
upon by the parties.
(c) Monitoring requirements that specify how the governmental body and the vendor will evaluate each others' performance,
including progress reports, site visits, inspections, and reviews of performance data. The governmental body shall use one or
more monitoring processes to ensure that the results, objectives, and obligations of the contract are met.
(d) Methods and mechanisms to resolve any situation in which the governmental body's monitoring assessment determines
noncompliance, including termination of the contract.

Performance Monitoring Standards
Performance monitoring for this contract shall include the following:

(a) Performance measures and standards: The grantee shall purchase of 1,425 acre feet of storage space in the Chatfield
Reallocation Project which was previously held by Western Mutual Ditch Company. Grantee will produce detailed
deliverables for Tasks 1 as specified in Exhibit A. Grantee shall maintain receipts for all project expenses and documentation
of the minimum in-kind contributions per the budget in Exhibit A. Per WSRA Criteria and Guidelines, retainage of 10% of
the grant funds shall be withheld until receipt of the final report and all other deliverables.

(b) Accountability: Per WSRA Criteria and Guidelines full documentation of project progress must be submitted with each
invoice for reimbursement. Grantee must certify that all grant conditions have been complied with on each invoice. In
addition, per WSRA Criteria and Guidelines progress reports must be submitted at least once every 6 months. A final project
report must be submitted and approved before final project payment and release of retainage.

(¢) Monitoring Requirements: Grantee is responsible for ongoing monitoring of project progress per Exhibit A and
Paragraphs 9 & 19 of the contract. Progress shall be detailed in the required invoice documentation and progress reports as
detailed above. Additional inspections or field consultations will be arranged as may be necessary.

(d) Noncompliance Resolution: Per paragraphs 9, 14, 15, and 19 of the contract: payment will be withheld until grantee is

current on all grant conditions. Flagrant disregard for grant conditions will result in a stop work order and cancellation of the
purchase order.
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