

Simmons - DNR, Leigh <leigh.simmons@state.co.us>

C1980007, West Elk Mine, MR-471, Initial Adequacy Review

Simmons - DNR, Leigh <leigh.simmons@state.co.us> To: "Poulos, Nicki" <npoulos@archrsc.com>

Tue, Nov 22, 2022 at 12:45 PM

Nicki,

The Reclamation Cost Estimate for MR-471 is attached.

I used a standardized task for the fence removal and estimated that it would take three worker-days. I used the same revegetation details as are used for GVB pads and roads, with an area of 0.29 acres (1260 ft x 10 ft) since this will be the maximum disturbance, based on the worst case scenario described in your response to the adequacy letter.

The total increase to the required surety, including indirect costs, is \$5,364

Please let me know if you have any questions or objections. If not, I will move ahead with the approval.

Leigh Simmons **Environmental Protection Specialist**



Division of Reclamation, Mining and Safety Department of Natural Resources

P 303.866.3567 x 8121 | C 720.220.1180 | F 303.832.8106 1313 Sherman Street, Room 215, Denver, CO 80203 leigh.simmons@state.co.us | https://drms.colorado.gov

[Quoted text hidden]



COST SUMMARY WORK

Site:	West Elk Mine	Permit Action:	MR-471		Permit	/Job#:	C1980007
PR	OJECT IDENTIFICATI	ON					
	Task #: 000	State: Colorado		,	Abbreviatio	n· 1	None
	Date: $11/22/2022$	County: Delta		1	Filename		C007-000
	User: LDS	•					
	Agency or organization	n name: DRMS					
TA	SK LIST (DIRECT COS	<u>TS)</u>					
ask	D		Form	Fleet	Task		Cost
D1	Description Remove 1260 ft of 9ft high	fence	Used DEMOLISH	Size	Hours 24.00		Cost \$3,485
)2	Deer Creek fence: broadca mix		REVEGE	1	0.29		\$452
						•••	
			SUBTO	TALS:	24	.29	\$3,937
	DIRECT COSTS ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent: Profit:	2.02 1.05 12.15 10.00 CONTR	<u>SUBTO</u> RACT AMOUNT	ΤΟΤΑΙ	Total = Total = Total = Total = 2 O & P =	\$80 \$41 \$912 \$394 \$1,4 \$5,3	2 4 -27
<u>OVI</u>	ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent:	1.05 12.15 10.00 CONTI	RACT AMOUNT	ΤΟΤΑΙ	Total = Total = Total = Total = 2 O & P =	\$80 \$41 \$912 \$394 \$1,4	2 4 -27
<u>OVI</u>	ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent: Profit: GAL - ENGINEERING - PRO	1.05 12.15 10.00 CONTI	RACT AMOUNT	ΤΟΤΑΙ	Total = Total = Total = Total = 2 O & P =	\$80 \$41 \$912 \$394 \$1,4 \$5,3	2 4 -27
<u>OV</u> 1	ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent: Profit: GAL - ENGINEERING - PRO Financial warranty process Engineering work and/or o	1.05 12.15 10.00 CONTR DJECT MANAGEMENT ing (legal/related costs): contract/bid preparation:	RACT AMOUNT \$ \$0 0.00	ΤΟΤΑΙ	Total = $Total =$ $Total =$ $Total =$ $C & P =$ $O & P =$	\$80 \$41 \$912 \$394 \$1,4 \$5,3 \$0 \$0	2 4 -27
<u>OV</u> 1	ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent: Profit: GAL - ENGINEERING - PRO Financial warranty process	1.05 12.15 10.00 CONTR DJECT MANAGEMENT ing (legal/related costs): contract/bid preparation:	RACT AMOUNT	ΤΟΤΑΙ	Total = $Total =$ $Total =$ $Total =$ $O & P =$ $O & P =$ $Total =$	\$80 \$41 \$912 \$394 \$1,4 \$5,3 \$0	2 4 -27
<u>OVI</u>	ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent: Profit: GAL - ENGINEERING - PRO Financial warranty process Engineering work and/or o	1.05 12.15 10.00 CONTR DJECT MANAGEMENT ing (legal/related costs): contract/bid preparation:	RACT AMOUNT \$0 0.00 0.00	ΤΟΤΑΙ	Total = $Total =$ $Total =$ $Total =$ $O & P =$ $O & P) =$ $Total =$ $Total =$	\$80 \$41 \$912 \$394 \$1,4 \$5,3 \$0 \$0 \$0 \$0	2 4 -27
<u>OVI</u>	ERHEAD AND PROFIT: Liability insurance: Performance bond: Job superintendent: Profit: GAL - ENGINEERING - PRO Financial warranty process Engineering work and/or o	1.05 12.15 10.00 CONT DJECT MANAGEMENT ing (legal/related costs): contract/bid preparation: at and/or administration:	RACT AMOUNT \$0 0.00 0.00 0.00	TOTAI (direct +	Total = $Total =$ $Total =$ $Total =$ $O & P =$ $O & P) =$ $Total =$ $Total =$ $Total =$	\$80 \$41 \$912 \$394 \$1,4 \$5,3 \$0 \$0 \$0 \$0 \$0 \$0 \$0	2 4

DEMOLITION WORK

Task description	n: Remov	e 1260 ft of 9ft high fence				
Site: West Elk Min	le	Permit Action: MR-4	71	Pe	rmit/Job#:	C1980007
PROJECT IDENTIF						
Task #: 001 Date: 11/22/2022	St Cou	ate: Colorado ntv: Delta		Abbreviat Filena		ne 17-001
User: LDS						
Agency	or organization name	e: DRMS				
UNIT COSTS				Location	<u>adjustmer</u>	nt: 89.80 %
Structure or Item Description	Dimensions	Demolition Menu Selection	Quantity	Unit	Unit Cost	Total Cost
Remove fence	1260 ft x 9 ft	Fencing, chain link, including posts and fabric - 8 ft. to 10 ft. high	1,260.00	LF	\$3.08	\$3,880.80

				Total Cost	
		Subtotal		(adjusted for	
Job Hours:	24.00	(unadjusted):	\$3,880.80	location):	\$3,484.96

REVEGETATION WORK

Task description: Dec		otion:	Deer Creek fence: broadcas	t PRD mt shrb se	eed mix	
Site:	West Elk	Mine	Permit Action:	MR-471	Permit/Jol	o#: <u>C1980007</u>
<u>PF</u>	ROJECT	IDENTIFIC	ATION			
	Task #:	002	State: Colorado		Abbreviation:	None
	Date:	11/22/2022	County: Gunnison		Filename:	C007-002
	User:	LDS				

FERTILIZING

Materials

Description	Units / Acre	Unit	Cost / Unit	Cost /Acre
			\$	\$
			Total Fertilizer Materials Cost/Acre	\$0.00

Application

Description	Cost /Acre
	\$
Total Fertilizer Application Cost/Acre	\$0.00

TILLING

Description	Cost /Acre
	\$
Total Tilling Cost/Acre	\$0.00

SEEDING

Seed Mix	Rate – PLS LBS / Acre	Seeds per SQ. FT	Cost /Acre
Indian Ricegrass - Native	3.00	9.71	\$19.50
Mountain Brome - Bromar	4.00	6.43	\$15.20
Sandberg Bluegrass - VNS	3.00	63.71	\$25.20
Lupine, Silver	1.00	0.59	\$69.98
Western Wheatgrass - Arriba	4.00	10.10	\$26.00
Prairie Junegrass	3.00	159.46	\$78.00
Penstemon, Rocky Mountain	0.50	7.84	\$14.75
Bluebunch Wheatgrass - Goldar	3.00	9.64	\$13.80
Golden Banner	1.00	2.00	\$83.00

	Totals Seed Mix	22.50	269.47	\$345.43
-				

Application

Description		Cost /Acre
Broadcast seeding [DMG]		\$267.22
	Total Seed Application Cost/Acre	\$267.22

MULCHING and MISCELLANEOUS

Materials

Description	Units / Acre	Unit	Cost / Unit	Cost /Acre
Herbicide - 2,4D @ 1.0 pt/ac	1.00	ACRE	\$3.04	\$3.04
Straw, delivered {MEANS 31 25 14.16 1200}	1.00	TON	\$421.36	\$421.36
Total Mulch Materials Cost/Acre				\$424.40

Application

Description		Cost /Acre
Crimping, with tractor {DMG survey data}		\$73.00
Power mulcher (MEANS 32 91 13.16 0350)		\$141.57
Weed spray, hand, non-aquatic area, nox. [DMG]		\$183.16
	Total Mulch Application Cost/Acre	\$397.73

NURSERY STOCK PLANTING

Common Name	No / Acre	Type and Size	Planting Cost	Fertilizer Pellet Cost	Cost /Acre
					\$
Totals Nursery Stock Cost / Acre					\$0.00

JOB TIME AND COST

No. of Acres: Estimated Failure Rate: *Selected Replanting Work Items:		20%	Cost /Acre: Cost /Acre*:	
Initial Job Cost: Reseeding Job Cost: Total Job Cost: Job Hours:	\$35.53 \$452		-	