



COLORADO

**Colorado Water
Conservation Board**

Department of Natural Resources

1313 Sherman Street, Room 718
Denver, CO 80203

5/31/2018

Nathan Fey
American Whitewater
PO BOX 1540
Cullowhee, NC 28723

RE: CWP GRANTS - OFFICIAL NOTICE TO PROCEED - POGG1 PDAA 201800000978-
American Whitewater - Recreational non-consumptive needs- Rio Grande

Dear Nathan Fey,

This letter is to inform you that the purchase order to assist in the above Colorado's Water Plan grant project has been approved. The documents attached to the email correspondence serve as your original contract documents.

With the executed agreement, you are now able to proceed with the project and invoice the State of Colorado for costs incurred through 1/31/2022. Please provide the project name and POGG1 number when corresponding with or invoicing for your project along with back-up documentation of cost incurred for the portion of the grant according to the original scope of work tasks. Upon receipt of your invoice(s), the State of Colorado will provide payment no later than 30 days after review and signed approval of the project manager.

Please refer to the CWP Grant Guidelines on our website for the six month progress report and final deliverable requirements in order to avoid a delay in payment. A 30-day advance notice in an official letter of request to the CWCB project manager is required in the event you are seeking an amendment to the term of this agreement.

If you have any questions or concerns regarding the project, please contact Brandy Logan, Project Manager at 303-866-3441 x3241 or at brandy.logan@state.co.us. When submitting invoices and progress reports, please cc both the PM and waterplan.grants@state.co.us.

Thank you.





STATE OF COLORADO
Department of Natural Resources

Page 1 of 1

ORDER

*****IMPORTANT*****

Number: POGG1,PDAA,201800000978

Date: 5/24/18

Description:

Water Plan Grnt Recreational nonconsumptive needs rio grande

The order number and line number must appear on all invoices, packing slips, cartons, and correspondence. Please review each line for its corresponding shipping/billing address and delivery instructions.

BUYER

Buyer:

Email:

VENDOR

AMERICAN WHITEWATER

PO BOX 1540

CULLOWHEE, NC 28723

Contact: .

Phone: .

EXTENDED DESCRIPTION

Line Item	Commodity/Item Code	UOM	QTY	Unit Cost	Total Cost	MSDS Req.
1	G1000		0	0.00	\$39,200.00	<input type="checkbox"/>

Description: Water Plan Grnt Recreational nonconsumptive needs rio grande

Service From: 01/15/18

Service To: 01/31/22

Delivery Instructions

FOB: FOB Dest, Freight Allowed

Delivery Date: -

Ship To:

Bill To:

COLORADO WATER BOARD
CONSERVATION

1313 SHERMAN STREET, ROOM 718
DENVER, CO 80203

COLORADO WATER BOARD CONSERVATION

1313 SHERMAN STREET, ROOM 718
DENVER, CO 80203

TERMS AND CONDITIONS

<https://www.colorado.gov/pacific/osc/small-dollar-grant-award-terms-conditions>

DOCUMENT TOTAL = \$39,200.00

Last Updated: July 5, 2017



COLORADO
Colorado Water
Conservation Board
Department of Natural Resources

Colorado Water Conservation Board

Water Plan Grant - Exhibit A Budget and Schedule

Date: July 31, 2017

Name of Applicant: American Whitewater

Name of Water Project: Assessing Nonconsumptive Recreational Needs and Opportunities in the Rio Grande River Basin

Task No.	Task Description	Start Date ⁽¹⁾	End Date	Water Project Funding Category	Grant Funding Request	Match Funding	Total
1	Coordinate with the Rio Grande Basin Roundtable	1/15/2018	1/15/2021	Environmental/Rec	\$ 18,000.00	\$ 18,000.00	\$36,000
2	Partner with the Rio Grande Basin Roundtable to conduct a Recreational Flow Evaluation Study to establish optimal and acceptable flow criteria in the Basin	4/1/2018	9/1/2018	Environmental/Rec	\$ 6,000.00	\$ 6,000.00	\$12,000
3	Assist the Rio Grande Basin Roundtable with completing a Boatable Days Analysis to define existing whitewater boating opportunities in the Rio Grande Basin	9/1/2018	11/1/2018	Environmental/Rec	\$ 4,000.00	\$ 4,000.00	\$8,000
4	Assist the Rio Grande Basin Roundtable with completing a Final Report defining existing whitewater boating opportunities in the Rio Grande Basin	11/1/2018	12/15/2018	Environmental/Rec	\$ 1,100.00	\$ 1,100.00	\$2,200
5	Coordinate with the Rio Grande Basin Roundtable to assess the impact of future IPPs and hydrological changes on existing whitewater boating opportunities in the Basin	11/1/2018	1/15/2021	Environmental/Rec	\$ 9,000.00	\$ 9,000.00	\$18,000
6	Meet CWCB reporting requirements	6/15/2018	1/15/2021	Environmental/Rec	\$ 1,100.00	\$ 1,100.00	\$2,200
N/A	Administrative Overhead	1/15/2018	1/15/2021	Environmental/Rec		\$ 11,760.00	\$11,760
Total					\$39,200	\$50,960	\$90,160

(1) Start Date for funding under \$100K, minimum 45 Days from Board Approval; Start Date for funding over \$100K, minimum 90 Days from Board Approval.

• Round values up to the nearest hundred dollars.

• Reimbursement eligibility commences upon the grantee's receipt of a Notice to Proceed (NTP)

• NTP will not be accepted as a start date. Project activities may commence as soon as grantee enters contract and receives formal NTP if prior to the listed "Start Date".

• The applicant shall provide a progress report every 6 months, beginning from the date of contract execution.

• CWCB will withhold disbursement of the last 10% of the total grant amount until a Final Report is completed to the satisfaction of CWCB staff (2017 CWP Grant Guidelines).



COLORADO

Colorado Water
Conservation Board

Department of Natural Resources

Colorado Water Conservation Board

**Water Plan Grant - Exhibit B
Budget and Schedule**

Name of Applicant: American Whitewater

Name of Water Project: Assessing Nonconsumptive Recreational Needs and Opportunities in the Rio Grande River Basin

Task No.	Task Description	Start Date	End Date	CWCB Funding Request	Match Funding	Total
1	Coordinate with Rio Grande Basin Roundtable	1/15/2018	1/15/2021	\$9,000	\$27,000	\$36,000
2	Partner with the Rio Grande Basin Roundtable to conduct a Recreational Flow Evaluation Study to establish optimal and acceptable flow criteria in the Basin	4/1/2018	9/1/2018	\$4,000	\$8,000	\$12,000
3	Assist the Rio Grande Basin Roundtable with completing a Boatable Days Analysis to define existing whitewater boating opportunities in the Rio Grande Basin	9/1/2018	11/1/2018	\$4,000	\$4,000	\$8,000
4	Assist the Rio Grande Basin Roundtable with completing a Final Report defining existing whitewater boating opportunities in the Rio Grande Basin	11/1/2018	12/15/2018	\$2,000	\$200	\$2,200
5	Coordinate with the Rio Grande Basin Roundtable to assess the impact of future IPPs and hydrological changes on existing whitewater boating opportunities in the Basin	11/1/2018	1/15/2021	\$18,000	\$0	\$18,000
6	Meet CWCB reporting requirements	6/15/2018	1/15/2022	\$2,200	\$0	\$2,200
	Overhead	1/15/2018	1/15/2022	\$0	\$11,760	\$11,760
Total				\$39,200	\$50,960	\$90,160



Technical Study and Analysis

■

Page 10 of 10