

July 18, 2023

Tony Tennyson Colowyo Coal Company L.P. 5731 State Highway 13 Meeker, CO 81641

## Re: Colowyo Coal Mine (Permit No. C-1981-019) Minor No. 249 (MR-249) Adequacy Review

Dear Mr. Tennyson:

After reviewing MR-249 from Colowyo Coal Company L.P. (Colowyo), the Division has the following comments:

 The Division has performed a reclamation cost estimate to reclaim the proposed emergency gas generator. The total value of this estimate is \$13,707.00 (see attached cost estimate). The Division's cost estimate is consistent with previous cost estimates approved by both the Division and Colowyo. The Division respectfully requests a response from Colowyo with any questions regarding the cost estimate or an acceptance of the Division's estimate.

If you have any questions, feel free to contact me.

Sincerely,

Zach Trujillo Environmental Protection Specialist (303) 866-3567 ext. 8164 Zach.Trujillo@state.co.us



## COST SUMMARY WORK

	ask description:						
Site:	Colowyo Coal Mine	Permit Action:	MR249		Permit/	/Job#	: <u>C1981019</u>
PI	ROJECT IDENTIFICA	TION					
	Task #: 000	State: Colorado			Abbreviatior	n•	None
	Date: $7/18/2023$	County: Moffat		1	Filename		C019-000
	User: ZTT						
	Agency or organizat	ion name: DRMS					
<u><b>T</b></u>	ASK LIST (DIRECT CO	<u>OSTS)</u>					
ſask	Description		Form Used	Fleet Size	Task Hours		Cost
)01		SMeans 26 32 13.16 0800)	DEMOLISH	1	8.00		\$11,436
			<u>SUBTC</u>	DTALS:		8	\$11,436
	DIRECT COSTS /ERHEAD AND PROFIT:				1		
		: 1.05 : 4.00 : 10.00	RACT AMOUNT		Total = Total = Total = Total = O & P = O & P) =	\$23 \$12 \$26 \$1, \$1, \$1, \$13	0 0 144
<u>07</u>	ERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit	: 1.05 : 4.00 : 10.00			Total = Total = Total = $Total =O & P = $	\$12 \$26 \$1, \$1,	0 0 144 755
<u>0/</u>	VERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit	: 1.05 : 4.00 : 10.00 CONT	:		Total = Total = Total = $C & P = O & P) = $	\$12 \$26 \$1, \$1, \$13	0 0 144 755
<u>0/</u>	/ERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit GAL - ENGINEERING - F Financial warranty proce	: 1.05 : 4.00 : 10.00 CONT PROJECT MANAGEMENT essing (legal/related costs):	: \$0		Total =  Total =  Total =  O & P =  O & P) =  Total =  Total =	\$12 \$26 \$1,1 \$1,7 \$13 \$13	0 10 144 755 ,191
<u>07</u>	/ERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit GAL - ENGINEERING - F Financial warranty proce Engineering work and/o	: 1.05 : 4.00 : 10.00 CONT PROJECT MANAGEMENT essing (legal/related costs): or contract/bid preparation:	\$0 2.00		Total = Total = Total = $C & P = O & P) = $	\$12 \$26 \$1, \$1, \$1, \$13 \$13 \$0 \$26	0 0 144 755 ,191
<u>07</u>	/ERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit GAL - ENGINEERING - F Financial warranty proce Engineering work and/o	: 1.05 : 4.00 : 10.00 CONT PROJECT MANAGEMENT essing (legal/related costs): or contract/bid preparation: ment and/or administration:	\$0 2.00 1.91		Total =  Total =  Total =  O & P =  O & P) =  Total =  Tot	\$12 \$26 \$1, \$1, \$13 \$13 \$0 \$26 \$25	0 0 144 755 ,191
<u>07</u>	/ERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit GAL - ENGINEERING - F Financial warranty proce Engineering work and/o	: 1.05 : 4.00 : 10.00 CONT PROJECT MANAGEMENT essing (legal/related costs): or contract/bid preparation:	\$0 2.00		Total =  Total =  Total =  O & P =  O & P) =  Total =  Total =	\$12 \$26 \$1, \$1, \$1, \$13 \$13 \$0 \$26	0 0 144 755 ,191
07	/ERHEAD AND PROFIT: Liability insurance Performance bond Job superintendent Profit GAL - ENGINEERING - F Financial warranty proce Engineering work and/o	: 1.05 : 4.00 : 10.00 CONT PROJECT MANAGEMENT essing (legal/related costs): or contract/bid preparation: ment and/or administration:	\$0 2.00 1.91	' (direct + 	Total =  Total =  Total =  O & P =  O & P) =  Total =  Tot	\$12 \$26 \$1, \$1, \$13 \$13 \$0 \$26 \$25	0 0 144 755 ,191 4 2

## **DEMOLITION WORK**

Task description:			Demo Gas Generator (RSMeans 26 32 13.16 0800)						
Site: C	olowyo Coal	Mine	Permit Action: MR249			Permit/Job#: C1981019			
PROJECT	<u> IDENTIF</u>	ICATION							
Task #:	001		State: Colorado		Abbrev	viation:	None		
Date: <u>7/18/2023</u>		C	County: Moffat		Filename: C019-001			-001	
User:	ZTT								
		or organization na	ame: DRMS						
UNIT COSTS Location adjustment: 89.80 %									
Structur	e or Item		Demolition Menu			<b>U</b> 40			
Descr	ription	Dimensions	Selection	Quantity	Unit	Unit Co	DSU	Total Cost	

Demo Generator	125 kW	USER PROVIDED	1.00	EA	\$11,975.00	\$11,975.00
(Labor/Equipment		ITEM				
Only)						
- Remove 250 Gal.	250 Gal	Haul tank to certified	1.00	EA	\$760.00	\$760.00
Propane Tank		salvage dump				

				Total Cost	
		Subtotal		(adjusted for	
Job Hours:	8.00	(unadjusted):	\$12,735.00	location):	\$11,436.03