January 25, 2024

Franchesca Mallonee Oldcastle SW Group 9755 CR 213 Durango, CO 81303



1313 Sherman Street, Room 215 Denver, CO 80203

# RE: Rock Dog #1, Permit # M-2005-045, Reclamation Costs Update

Dear Operator:

In an effort to ensure the Financial Warranty for the above referenced site adequately reflects the actual current costs of fulfilling the requirements of the approved reclamation plan, the Colorado Division of Reclamation, Mining and Safety (Division) has updated the reclamation cost estimate (copy enclosed) for this site. Division calculations estimate the cost to reclaim the site to be \$194,409.00. This is an increase of \$56,567.00 over the \$137,842.00 currently held by the Division.

Within 15 days, please review the attached estimate and notify me if any calculation errors are noted.

If you require additional information, or have questions or concerns, please contact me.

Sincerely,

*Dustin Czapla* Environmental Protection Specialist Division of Reclamation, Mining and Safety Phone: (303) 866-3567, ext. 8188



# COST SUMMARY WORK

Rock Do	g #1	Per	rmit Action:	2024-01-24 Update	Permit/Jol	b#: <u>M2005045</u>
<u>ROJECT</u>	IDENTIFICAT	<u>FION</u>				
Task #:	000	State:	Colorado		Abbreviation:	None
Date:	1/24/2024	County:	La Plata		Filename:	M045-000
User:	DMC					

#### TASK LIST (DIRECT COSTS)

Task	Description	Form Used	Fleet Size	Task Hours	Cost
01a	Grade Highwalls	DOZER	2	67.18	\$57,315
02a	Grade Pit Floor with Overburden - 20 Acres	SCRAPER1	1	9.83	\$19,572
03a	Spread Topsoil	DOZER	2	72.02	\$61,450
04a	Revegetation	REVEGE	1	20.00	\$10,217
05a	Mobilize/Demobilize	MOBILIZE	1	5.33	\$9,756
		<u>SUBTC</u>	DTALS:	174.36	\$158,310

#### **INDIRECT COSTS**

#### **OVERHEAD AND PROFIT:**

Liability insurance:	2.02	Total =	\$3,198
Performance bond:	1.05	Total =	\$1,662
Job superintendent:	87.18	Total =	\$5,674
Profit:	10.00	Total =	\$15,831
		TOTAL O & P =	\$26,365
		CONTRACT AMOUNT (direct + $O \& P$ ) =	\$184,675

#### LEGAL - ENGINEERING - PROJECT MANAGEMENT:

Financial warranty processing (legal/related costs): Engineering work and/or contract/bid preparation:	\$500 0.00	Total Total	-	\$500 \$0
Reclamation management and/or administration:	5.00			\$9,234
CONTINGENCY:	0.00	Total	-	
		FOTAL INDIRECT COST	-	
TOTAL BO	ND AM	OUNT (direct + indirect)	= _	\$194,409

# BULLDOZER WORK

Task description:	Grade Highwalls				
Rock Dog #1	Permit A	Action:	2024-01-24 Update	Permit/Job#:	M2005045
PROJECT IDENTIE	FICATION				
Task #: 01A	State: Co	olorado		Abbreviation:	None
Date: $1/24/2024$		Plata		Filename:	M045-01a
User: DMC					
Agency or orga	anization name:				
HOURLY EQUIPM	ENT COST				
Basic Machine: Ca	ut D8T - 8SU				
Horsepower: 31					
51	mi-Universal				
Attachment: NA					
	ber day				
Data Source: (C	RG)		_		
Cost Breakdown:					
			Utilization %		
Ownership Cost/Hour:		241.38	NA		
Operating Cost/Hour:	\$1	143.92	100		
Ripper own. Cost/Hour:		\$0.00	NA		
Ripper op. Cost/Hour:		\$0.00	0		
Operator Cost/Hour:	\$	11 20	37.4		
Total unit Cost/Hour: Total Fleet Cost/Hour: MATERIAL QUAN	\$426.60 \$ <b>853.20</b>	\$41.30	NA		
Total unit Cost/Hour: Total Fleet Cost/Hour: <u>MATERIAL QUAN</u> Initial Volume: <u>50,</u> Swell factor: <u>1.00</u>	\$426.60 \$853.20 <u>FITIES</u> 436 00	41.30	NA		
Total unit Cost/Hour: Total Fleet Cost/Hour: <u>MATERIAL QUAN</u> Initial Volume: <u>50,</u> Swell factor: <u>1.00</u>	\$426.60 <b>\$853.20</b> <u>FITIES</u> 436	41.30	NA		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu       Source of estimated swe	\$426.60 \$853.20 <u>FITIES</u> 436 00 436 LCY Ime: Division of Re Il factor: Cat Handbook	eclamati	on, Mining & Safety		
Total unit Cost/Hour: Total Fleet Cost/Hour: MATERIAL QUAN Initial Volume: 50, Swell factor: 1.00 Loose volume: 50, Source of estimated volu Source of estimated volu Source of estimated swe	\$426.60 \$853.20 <u>FITIES</u> 436 00 436 LCY ume: Division of Ro Il factor: Cat Handbook <u>TION</u>	eclamati			
Total unit Cost/Hour: Total Fleet Cost/Hour: MATERIAL QUAN Initial Volume: 50, Swell factor: 1.00 Loose volume: 50, Source of estimated volu Source of estimated volu Source of estimated swe HOURLY PRODUC Average push distance:	\$426.60 \$853.20 <u>FITIES</u> 436 00 436 LCY ume: Division of Ro 11 factor: Cat Handbook <u>TION</u> _100 feet	eclamati			
Total unit Cost/Hour: Total Fleet Cost/Hour: MATERIAL QUAN Initial Volume: 50, Swell factor: 1.00 Loose volume: 50, Source of estimated volu Source of estimated volu Source of estimated swe	\$426.60 \$853.20 <u>FITIES</u> 436 00 436 LCY ume: Division of Ro 11 factor: Cat Handbook <u>TION</u> _100 feet	eclamati			
Total unit Cost/Hour: Total Fleet Cost/Hour: MATERIAL QUAN Initial Volume: 50, Swell factor: 1.00 Loose volume: 50, Source of estimated volu Source of estimated volu Source of estimated swe HOURLY PRODUC Average push distance:	\$426.60 \$853.20 <u>FITIES</u> 436 00 436 LCY Ime: Division of Ro 11 factor: Cat Handbook <u>TION</u> action: 852.6 LCY/hr	eclamatio	on, Mining & Safety		
Total unit Cost/Hour: Total Fleet Cost/Hour: MATERIAL QUAN Initial Volume: 50, Swell factor: 1.00 Loose volume: 50, Source of estimated volu Source of estimated volu Source of estimated swe HOURLY PRODUC Average push distance: Unadjusted hourly produ Materials consistency de Average push gradient:	\$426.60         \$853.20         FITIES         436         00         436 LCY         ume:       Division of Re         11 factor:       Cat Handbook         TION         action:       100 feet         action:       852.6 LCY/hr         escription:       Consolidate         -5 %	eclamatio	on, Mining & Safety		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu       50,         Source of estimated volu       Source of estimated sweether         HOURLY PRODUC       Average push distance:         Unadjusted hourly product       Materials consistency de         Average push gradient:       Average site altitude:	\$426.60         \$853.20         TITIES         436         00         436 LCY         ume:       Division of Re         11 factor:       Cat Handbook         TION         action:       852.6 LCY/hr         escription:       Consolidate         -5 %       6,600 feet	eclamatio	on, Mining & Safety		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu         Source of estimated swe         HOURLY PRODUC         Average push distance:         Unadjusted hourly produ         Materials consistency de         Average site altitude:         Material weight:	\$426.60         \$853.20         TITIES         436         00         436 LCY         ume:       Division of Re         11 factor:       Cat Handbook         TION         action:       100 feet         action:       852.6 LCY/hr         escription:       Consolidate         -5 %       6,600 feet         2,900 lbs/LCY	eclamatio	 on, Mining & Safety    oile 1.0		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu       50,         Source of estimated volu       Source of estimated sweether         HOURLY PRODUC       Average push distance:         Unadjusted hourly produce       Materials consistency defined         Average push gradient:       Average site altitude:         Material weight:       Weight description:	\$426.60         \$853.20         TITIES         436         00         436 LCY         ume:       Division of Ro         11 factor:       Cat Handbook         TION         action:       852.6 LCY/hr         escription:       Consolidate         -5 %       6,600 feet         2,900 lbs/LCY       Decomposed rock - 50*	eclamatio	on, Mining & Safety 		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu       50,         Source of estimated volu       Source of estimated volu         Source of estimated swee       HOURLY PRODUC         Average push distance:       Unadjusted hourly produ         Materials consistency de       Average push gradient:         Average site altitude:       Material weight:         Weight description:       Job Condition Correctio	\$426.60         \$853.20         ITTIES         436         00         436 LCY         ume:       Division of Ro         11 factor:       Cat Handbook         TION         action:       852.6 LCY/hr         escription:       Consolidate         -5 %       6,600 feet         2,900 lbs/LCY       Decomposed rock - 50°         n Factor       2	eclamatio	on, Mining & Safety 		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu       50,         Source of estimated volu       Source of estimated volu         Source of estimated swee       HOURLY PRODUC         Average push distance:       Unadjusted hourly produ         Materials consistency de       Average push gradient:         Average site altitude:       Material weight:         Weight description:       Job Condition Correction         Operator       Operator	$\begin{array}{c} \underline{\$426.60} \\ \underline{\$853.20} \\ \hline \hline \textbf{ITTIES} \\ \underline{436} \\ \underline{00} \\ \underline{436} \\ LCY \\ \hline \textbf{ume:} \\ \underline{Division of Rd} \\ \underline{436} \\ \underline{100} \\ \underline{436} \\ LCY \\ \hline \textbf{ume:} \\ \underline{Division of Rd} \\ \underline{100 \text{ feet}} \\ \underline{100 \text{ feet}$	eclamatio	on, Mining & Safety 		
Total unit Cost/Hour:         Total Fleet Cost/Hour:         MATERIAL QUAN         Initial Volume:       50,         Swell factor:       1.00         Loose volume:       50,         Source of estimated volu       50,         Source of estimated volu       Source of estimated volu         Source of estimated swee       HOURLY PRODUC         Average push distance:       Unadjusted hourly produ         Materials consistency de       Average push gradient:         Average site altitude:       Material weight:         Weight description:       Job Condition Correctio	\$426.60         \$853.20 <b>FITTIES</b> 436         00 <b>436</b> LCY         ume:       Division of Re         11 factor:       Cat Handbook <b>TION</b> action: $100$ feet         action: $852.6$ LCY/hr         escription:       Consolidate $-5 \%$ $6,600$ feet $2,900$ lbs/LCY       Decomposed rock - 50° <b>n</b> Factor       Skill: $0.750$ tency:       1.000	eclamatio	on, Mining & Safety 		

Job efficiency:	0.830	(1 SHIFT/DAY)
Spoil pile:	0.800	(SSD-AC)
Push gradient:	1.115	(CAT HB)
Altitude:	1.000	(CAT HB)
Material Weight:	0.793	(CAT HB)
Blade type:	1.000	(PAT)
Net correction:	0.4403	
Adjusted unit production: 37	5.40 LCY/hr	

Adjusted fleet production:	750.8 LCY/hr

Fleet size:	2 Dozer(s)
Unit cost:	\$1.136/LCY

Total job time:	67.18 Hours
Total job cost:	\$57,315

# SCRAPER TEAM WORK

Site: <u>Rock Dog #1</u> PROJECT IDEN	<b>FIFICATION</b>	Permit Act	tion: <u>2024-01-24 Up</u>	odate Per	mit/Job#: <u>M200</u>	5045
Task #:     02A       Date:     1/24/20       User:     DMC	S	tate: <u>Colo</u> nty: <u>La P</u>			viation: <u>None</u> ename: <u>M045-</u>	02a
Agency or o	organization name:	DRMS				
HOURLY EQUIE	MENT		COSTS	Shift basis: <u>1 per d</u>	<u>ay</u>	
			upment Description			
			at 627G w/push-pull at D8T - 8SU			
Suppo	rt Equipment -Load		at D8T - 8SU			
	-Dump	Area: NA	A			
Road Ma	intenance –Motor C -Water					
Cost Breakdown:	Scraper Wor Scraper	<u>k Team</u> Dozer	Support Equi	pment Dump Area	Maintenance Motor Grader	Equipme Water
	_			-		
%Utilization-machine:	100		00 100	NA	NA	
Ownership cost/hour: Operating cost/hour:	\$249.04 \$289.36	\$241. \$143.		NA NA	NA NA	
%Utilization-ripper:	\$289.30 NA		NA NA	NA	NA	-
Ripper own. cost/hour:	NA	\$0.		NA	NA	
Ripper op. cost/hour:	NA	\$0.		NA	NA	
Operator cost/hour:	\$30.90	\$41.	.30 \$41.30	NA	NA	
Unit Subtotals:	\$569.30	\$426.	.60 \$426.60	NA	NA	_
Number of Units:	2		1 1	0	0	
Group Subtotals:	Work:	\$1,565.20	) Support:	\$426.60	Maint:	\$0
Total work team cost <u>MATERIAL QUA</u> Initial volume: Loose volume:	<u>ANTITIES</u> 6,600 <u>8,778</u>	CC LC	Y			
	rce of estimated vol of estimated swell fa		rision of Reclamation, Handbook	Mining & Safety		
HOURLY PROD	UCTION					
			Scraper B	Bowl (volume) Bas	<u>is:</u>	
Material weight: Material description:	2,900 lbs/LCY Decomposed rock 50% Earth	- 50% Rock		Volume: 15.70 Volume: 22.00		CY CY
						017
Rated Payload: Payload Capacity:	52,800 pounds 18.21 LCY		Average Adjusted			CY CY

<u>0.90</u> Minutes

<u>0.60</u> Minutes

#### Cycle Time:

Scraper Loading Time: Maneuver and Spread Time:

Job Condition Correction:

Site Altitude: 6600 feet

	Scraper	Push Dozer	Source
Altitude Adj:	1.000	1.000	(CAT HB)
Job Efficiency:	0.830	0.830	(CAT HB)
Net Correction:	0.830	0.830	

Travel Time:

Road Condition: Hard, smooth, stabilized, surfaced, watered, maintained 2.0

Haul Route:

Seg #	Haul Distance (Ft)	Grade (%)	Roll. Res (%)	Total Res (%)	Velocity (fpm)	Travel Time (min)
1	400.00	5.00	2.00	7.00	1568	0.34

Haul Time: **0.34** minutes

Return Route:

Seg #	Haul Distance (Ft)	Grade (%)	Roll. Res (%)	Total Res (%)	Velocity (fpm)	Travel Time (min)
1	400.00	-5.00	2.00	-3.00	2938	0.19

Return Time:	0.19	minutes
Total Scraper team cycle time:	2.03	minutes
Adjusted for job conditions:	893.30	LCY/Hour
Selected Number of Scrapers:	2	Scraper(s)
Adjusted single scraper team (unit) hourly production:	893.30	LCY/Hour
Adjusted multiple scraper team (fleet) hourly production:	893.30	LCY/Hour
Unadjusted unit mechanican/hours 1,076,27 I CV/II.		

Unadjusted unit production/hour: <u>1,076.27</u> LCY/Hour Optimal Number of Scrapers per push dozer: \_\_\_\_\_

Fleet size:	1	Team(s)	Total job time:	9.83	Hours
Unit cost:	\$2.230	/LCY	Total job cost:	\$19,572	

# BULLDOZER WORK

Task description:	Spread '	•			
Rock Dog #1		Permit Action:	2024-01-24 Update	Permit/Job#:	M2005045
PROJECT IDENT	<b>IFICATION</b>				
Task #: 03A		State: Colorado		Abbreviation:	None
Date: $1/24/202$	24	County: La Plata		Filename:	M045-03a
User: DMC		J		-	
Agency or of	rganization nan	ne: DRMS			
HOURLY EQUIP	MENT COST	<u>[</u>			
	Cat D8T - 8SU	[			
· · _	310				
	Semi-Universa	1			
	NA				
	1 per day				
Data Source:	(CRG)				
Cost Breakdown:					
			Utilization %		
Ownership Cost/Hou	ır:	\$241.38	NA		
Operating Cost/Hou		\$143.92	100		
Ripper own. Cost/Hou		\$0.00	NA		
		\$0.00	0		
Ripper op. Cost/Hou	ır:	\$0.00			
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour	ir: \$426.60 : <b>\$853.20</b>	\$41.30	NA		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour <u>MATERIAL QUA</u> Initial Volume: <u>1</u>	ır: \$426.60 \$ <b>853.20</b> NTITIES 6,833				
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour <u>MATERIAL QUA</u> Initial Volume: <u>1</u> Swell factor: <u>1</u>	ır: \$426.60 \$ <b>853.20</b> NTITIES				
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour <u>MATERIAL QUA</u> Initial Volume: <u>1</u> Swell factor: <u>1</u> Loose volume: <u>1</u> Source of estimated vo Source of estimated sy	ir:       \$426.60         :       \$853.20         NTITIES       6,833         :000       6,833 LCY         olume:	\$41.30			
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour <u>MATERIAL QUA</u> Initial Volume: <u>1</u> Swell factor: <u>1</u> Loose volume: <u>1</u> Source of estimated vo	ir:       \$426.60         \$853.20         NTITIES         6,833         .000         6,833 LCY         olume:         well factor:         0         ICTION         e:       35	\$41.30	NA		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour MATERIAL QUA Initial Volume: 1 Swell factor: 1 Loose volume: 1 Source of estimated vo Source of estimated sw HOURLY PRODU	ur:       \$426.60         :       \$853.20         NTITIES       6,833         6,833       .000         6,833       LCY         olume:       1         well factor:       0         VCTION       23         e:       35         oduction:       23	\$41.30  Division of Reclamat Cat Handbook 0 feet	ion, Mining & Safety		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour <u>MATERIAL QUA</u> Initial Volume: <u>1</u> Swell factor: <u>1</u> Loose volume: <u>1</u> Source of estimated vo Source of estimated sw <u>HOURLY PRODU</u> Average push distance Unadjusted hourly pro	ur:       \$426.60         :       \$853.20         NTITIES $6,833$ .000 $6,833$ LCY         olume: $1000$ well factor: $1000$ ICTION $23$ oduction: $23$ description: $35$	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock	ion, Mining & Safety		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour MATERIAL QUA Initial Volume: <u>1</u> Swell factor: <u>1</u> Loose volume: <u>1</u> Source of estimated vo Source of estimated vo Source of estimated sw HOURLY PRODU Average push distance Unadjusted hourly pro Materials consistency Average push gradien	Ir: $$426.60$ : $$853.20$ NTITIES $6,833$ .000 $6,833$ LCY         olume: $1000$ well factor: $000$ ICTION $23$ description: $123$	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock t	ion, Mining & Safety		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour MATERIAL QUA Initial Volume: 1 Swell factor: 1 Loose volume: 1 Source of estimated vo Source of estimated vo Source of estimated sv HOURLY PRODU Average push distance Unadjusted hourly pro Materials consistency Average push gradien Average site altitude:	Ir:       \$426.60         :       \$853.20         NTITIES $6,833$ $6,000$ $6,833$ LCY         olume:       1         well factor:       1         VCTION       23         description:       23         description: $6,600$ fee         2,550 lbs. $2,550$ lbs.	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock t	ion, Mining & Safety		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour MATERIAL QUA Initial Volume: 1 Swell factor: 1 Loose volume: 1 Source of estimated vo Source of estimated vo Source of estimated sw HOURLY PRODU Average push distance Unadjusted hourly pro Materials consistency Average push gradien Average site altitude: Material weight: Weight description: Job Condition Correct	ur:       \$426.60         :       \$853.20         NTITIES $6,833$ $6,000$ $6,600$ fee         2,550 lbs.       Earth - D         cion Factor $1000$	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock t /LCY ry packed	ion, Mining & Safety pile 1.0 Source		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour <u>MATERIAL QUA</u> Initial Volume: <u>1</u> Swell factor: <u>1</u> Loose volume: <u>1</u> Source of estimated vo Source of estimated vo Source of estimated sw <u>HOURLY PRODU</u> Average push distance Unadjusted hourly pro Materials consistency Average push gradien Average site altitude: Material weight: Weight description: Job Condition Correct	Ir:       \$426.60         :       \$853.20         NTITIES $6,833$ $6,833$ .000         6,833       LCY         olume:       1         well factor:       2         VCTION       23         description:       23         description: $12,550$ lbs         Earth - D       Earth - D         tion Factor       tor Skill:	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock t /LCY ry packed 0.750	ion, Mining & Safety pile 1.0 Source (AVG.)		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour MATERIAL QUA Initial Volume: 1 Swell factor: 1 Loose volume: 1 Source of estimated vo Source of estimated vo Source of estimated sw HOURLY PRODU Average push distance Unadjusted hourly pro Materials consistency Average push gradien Average site altitude: Material weight: Weight description: Job Condition Correct Operat Material con	Ir:       \$426.60         \$853.20         NTITIES $6,833$ .000 $6,833$ LCY         olume:         .000 $6,633$ LCY         olume:         .000 $6,633$ LCY         olume:         .000 $6,633$ LCY         olume:         .000         e:       .35         oduction:       .23         description:       .2,550 lbs.         Earth - D	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock t /LCY ry packed 0.750 1.000	NA		
Operator Cost/Hou Total unit Cost/Hour: Total Fleet Cost/Hour MATERIAL QUA Initial Volume: 1 Swell factor: 1 Loose volume: 1 Source of estimated vo Source of estimated vo Source of estimated sw HOURLY PRODU Average push distance Unadjusted hourly pro Materials consistency Average push gradien Average site altitude: Material weight: Weight description: Job Condition Correct Operat Material con- Dozing	Ir:       \$426.60         :       \$853.20         NTITIES $6,833$ $6,833$ .000         6,833       LCY         olume:       1         well factor:       2         VCTION       23         description:       23         description: $12,550$ lbs         Earth - D       Earth - D         tion Factor       tor Skill:	\$41.30 \$41.30 Division of Reclamat Cat Handbook 0 feet 3.3 LCY/hr Consolidated stock t /LCY ry packed 0.750	ion, Mining & Safety pile 1.0 Source (AVG.)		

Job efficienc	y: 0.830	(1 SHIFT/DAY)
Spoil pil	e: 0.800	(SSD-AC)
Push gradier	nt: 1.115	(CAT HB)
Altitud	e: 1.000	(CAT HB)
Material Weigh	nt: 0.902	(CAT HB)
Blade typ	e: 1.000	(PAT)
Net correctio	n:0.5009	
Adjusted unit production:	116.86 LCY/hr	
Adjusted fleet production:	233.72 LCY/hr	

Fleet size:	2 Dozer(s)
Unit cost:	\$3.651/LCY

Total job time:	72.02 Hours
Total job cost:	\$61,450

# **REVEGETATION WORK**

Task description: <b>Reveget</b>		Revegetation			
Site: Rock Do	g #1	Permit Action:	2024-01-24 Update	Permit/Job#	: M2005045
PROJECT	IDENTIFIC	CATION			
Task #: Date: User:	04A 1/24/2024 DMC	State:ColoradoCounty:La Plata			None M045-04a
Ag	ency or organi	zation name: DRMS			

# **FERTILIZING**

#### Materials

Units / Acre	Unit	Cost / Unit	Cost /Acre
		\$	\$
		Total Fertilizer Materials	\$0.00
		TT •/	Acre     Unit     Cost / Unit       \$     \$       Image: Cost of the second

# Application

Description	Cost /Acre
	\$
Total Fertilizer Application Cost/Acre	\$0.00

# TILLING

Description	Cost /Acre
Chisel plowing {DMG}	\$100.40
Total Tilling Cost/Acre	\$100.40

#### **SEEDING**

Seed Mix	Rate – PLS LBS / Acre	Seeds per SQ. FT	Cost /Acre
Orchardgrass - Paiute	8.75	108.47	\$35.66
Ryegrass, Annual/Gulf	5.00	21.81	\$8.25
Smooth Brome - Lincoln	5.00	16.64	\$16.63
Ryegrass, Perennial - Herbie	6.25	35.44	\$11.25
Tall Fescue - Festorina	2.50	13.03	\$4.50
Totals Seed Mix	27.50	195.39	\$76.28

**Application** 

Description		Cost /Acre
Drill Seeding (DRMS Survey Cost)		\$232.00
	<b>Total Seed Application Cost/Acre</b>	\$232.00

#### **MULCHING and MISCELLANEOUS**

#### Materials

Description	Units / Acre	Unit	Cost / Unit	Cost /Acre
			\$	\$
Total Mulch Materials Cost/Acre				\$0.00

Application

Description		Cost /Acre
		\$
Total	Mulch Application Cost/Acre	\$0.00

#### **NURSERY STOCK PLANTING**

Job Hours: 20.00

Common Name	No / Acre	Type and Size	Planting Cost	Fertilizer Pellet Cost	Cost /Acre
					\$
Totals Nursery Stock Cost / Acre					\$0.00

	No. of Acres:	20	Cost /Acre:	\$408.68
Estimate	ed Failure Rate:	25%	Cost /Acre*:	\$408.68
*Selected Replanti	ng Work Items:	TILLING,SEEDING		
Initial Job Cost:	\$8,173.60			
Reseeding Job Cost:	\$2,043.40			
Total Job Cost:	\$10.217			

# EQUIPMENT MOBILIZATION/DEMOBILIZATION

Task description	: <u>Mo</u>	bilize/Demobilize					
Rock Dog #1		Permit	Action: 2024	-01-24 Upc	late	Permit/Job#:	M2005045
ROJECT IDE	ENTIFICATI	ON					
Task #: 05	A	State: Co	olorado		Abbro	eviation: Nor	ne
	24/2024 MC	County: La	Plata		Fi	lename: M0	45-05a
Agency	or organization	n name: DRMS					
QUIPMENT	TRANSPOR	T RIG COST					
				C	Shift ba Cost Data Sou		
Truc	ek Tractor Desc	ription: GENE	RIC ON-HIGH		JCK TRACTO (2ND HALF,		EL POWERED,
True	ck Trailer Desc	ription: G	ENERIC FOLD		SENECK, DI (25T, 50T, A)		UIPMENT
ost Breakdown:							
Available Rig (		0-25 Tons	26-50 Tons		Tons		
	p Cost/Hour:	\$20.26	\$36.04		7.05		
	g Cost/Hour:	\$39.51	\$76.08		2.85		
	or Cost/Hour:	\$22.52	\$22.52		2.52		
	er Cost/Hour:	\$0.00	\$23.53		3.53		
Total Un	it Cost/Hour:	\$82.29	\$158.17	\$17	75.95		
ON ROADAI	BLE EQUIPN	MENT:					
Machine	Weight/	Owner ship	Haul Rig	Fleet	Haul Trip	Return Trip	DOT Permit
Description	Unit	Cost/hr/ unit	Cost/hr/uni	Size	Cost/hr/	Cost/hr/ fleet	Cost/ fleet
1	(TONS)		t		fleet		
Cat D8T - 8SU	47.71	\$241.38	\$158.17	2	\$799.10	\$316.34	\$0.00
Cat 627G	41.80	\$230.18	\$158.17	2	\$776.70	\$316.34	\$500.00
Drill/Broadcast Seeder with Tractor	25.00	\$6.73	\$82.29	1	\$89.02	\$82.29	\$250.00
				·			•
				Subtotals:	\$1,664.82	\$714.97	\$750.00

# **ROADABLE EQUIPMENT:**

Machine Description	Total Cost/hr/ unit	Fleet Size	Haul Trip Cost/hr/ fleet	Return Trip Cost/hr/ fleet
Light Duty Pickup, 4x4, 3/4 T.	\$15.83	1	\$15.83	\$15.83
		Subtotals:	\$15.83	\$15.83

# **EQUIPMENT HAUL DISTANCE and Time**

Nearest Major City or Town within project area region: Total one-way travel distance: Average Travel Speed:	DURANGO 15.00 45.00	miles mph
Total Non-Roadable Mob/Demob Cost *	\$9,745.81	
Total Roadable Mob/Demob Cost ** ** one round trip, no haul rig:	\$10.55	

Transportation Cycle Time:

	Non- Roadable Equipment	Roadable Equipment
Haul Time (Hours):	0.33	0.33
Return Time (Hours):	0.33	0.33
Loading Time (Hours):	1.00	NA
Unloading Time (Hours):	1.00	NA
Subtotals:	2.67	0.67

#### JOB TIME AND COST

Total job time: **5.33** Hours

Total job cost: \$9,756