COST SUMMARY WORK

Task description: TR2 Cost Summary				
Site: London Mine Permit Action:	TR2 M2023015	5	Permit/Jo	b#: <u>M2023015</u>
PROJECT IDENTIFICATION				
Task #: 000 State: Colorado		A	Abbreviation:	None
Date: <u>8/6/2024</u> County: <u>Park</u> User: ERR			Filename:	M015-000
Agency or organization name: DRMS				
TASK LIST (DIRECT COSTS)				
Cask Description	Form Used	Fleet Size	Task Hours	Cost
01 Off-site Disposal of Additional Mineralized Material	DEMOLISH	1	250.00	\$63,979
	SUBTO	DTALS:	250	\$63,979
INDIRECT COSTSOVERHEAD AND PROFIT:Liability insurance:2.02Performance bond:1.05Job superintendent:0.00Profit:10.00		τοται	Total = $Total = $ $Total =$	1,292 672 0 6,398 8,362
OVERHEAD AND PROFIT:Liability insurance:2.02Performance bond:1.05Job superintendent:0.00Profit:10.00	RACT AMOUNT		Total = Total = Total = O & P =	672 0
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00			Total = Total = Total = O & P =	672 0 6,398 8,362
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00 CONTI LEGAL - ENGINEERING - PROJECT MANAGEMENT	:		Total = $Total = $ $Total = $ $S = $ $O & P = $ $S = $ $O & P =$	672 0 6,398 8,362
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00 CONTI LEGAL - ENGINEERING - PROJECT MANAGEMENT Financial warranty processing (legal/related costs): Engineering work and/or contract/bid preparation:	\$0 0.00		Total = $Total = $ $Total = $ $O & P = $ $O & P = $ $Total = $ $Total =$	672 0 6,398 8,362 72,341 0 0
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00 CONTI LEGAL - ENGINEERING - PROJECT MANAGEMENT: Financial warranty processing (legal/related costs):	\$0		Total = $Total = $ $Total = $ $O & P = $ $O & P = $ $Total = $ $Total =$	672 0 6,398 8,362 72,341 0
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00 CONTI LEGAL - ENGINEERING - PROJECT MANAGEMENT Financial warranty processing (legal/related costs): Engineering work and/or contract/bid preparation:	\$0 0.00		Total = $Total = $ $Total = $ $S O & P = $ $O & P = $ $S O & P = $ $Total = $ $Total = $ S	672 0 6,398 8,362 72,341 0 0
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00 CONTI LEGAL - ENGINEERING - PROJECT MANAGEMENT: Financial warranty processing (legal/related costs): Engineering work and/or contract/bid preparation: Reclamation management and/or administration:	\$0 0.00 5.00	(direct +	$Total = \frac{\$}{Total} = \frac{\$}{T$	672 0 6,398 8,362 72,341 0 0 3,617
OVERHEAD AND PROFIT: Liability insurance: 2.02 Performance bond: 1.05 Job superintendent: 0.00 Profit: 10.00 CONTINE LEGAL - ENGINEERING - PROJECT MANAGEMENT: Financial warranty processing (legal/related costs): Engineering work and/or contract/bid preparation: Reclamation management and/or administration: CONTINGENCY:	\$0 0.00 5.00 3.00	(direct + - - NDIRECT	$Total = \frac{\$}{Total} = \frac{\$}{T$	672 0 6,398 8,362 72,341 0 0 0 3,617 1,919 13,898

DEMOLITION WORK

-	Task description: Off-site Disposal of Additional Mineralized Material					
Site:	London Mine		Permit Action:	TR2 M2023015	Permit/J	ob#: <u>M2023015</u>
ROJE	CT IDENTIFICATION	<u>1</u>				
Task #:	001	State:	Colorado		Abbreviation:	None
Date:	8/6/2024	County:	Park		Filename:	001TR2
User:	ERR	2			-	
	Agency or organizat	ion name:	DRMS			

UNIT COSTS

Location adjustment: 100.00 %

Structure or Item Description	Dimensions	Demolition Menu Selection	Quantity	Unit	Unit Cost	Total Cost
Load Mineralized	1,000 CY x 447	CAT 950H	2.10	EA	\$108.89	\$228.67
Material	LCY/hr					
Haul Mineralized	\$0.25/ton-mile	USER PROVIDED	90.00	MI	\$375.00	\$33,750.00
Fines to Penrose		ITEM				
Landfill						
Disposal Fees (Twin	1500 Tons	USER PROVIDED	1,500.00	TN	\$20.00	\$30,000.00
Enviro Penrose)		ITEM				

				Total Cost	
		Subtotal		(adjusted for	
Job Hours:	250.00	(unadjusted):	\$63,978.67	location):	\$63,978.67