

Bridal Veil Construction LLC
PO Box 1821
Ouray, CO 81427
970-729-1823 – Lynn's phone

November 12, 2012

Mr. Wallace H. Erickson
Environmental Protection Specialist
Division of Reclamation, Mining and Safety
Durango Field Office
691 County Road 233, Suite A-2
Durango, CO 81301

RECEIVED
NOV 15 2012
Durango Field Office
Division of Reclamation,
Mining and Safety

RE: Permit M2001-054, Inspection of Aug 29, 2012, Corrective Actions Complete

Dear Mr. Erickson,

Attached please find our estimated cost of reclamation. I would like to clarify some of the line items.

The first – Excavator Equipment Time – reflects actual time spent cleaning the channel and placing rock on the influent and effluent ends of the Catchment Basin. This is hopefully now complete, so at this time, it shouldn't need to be done, but at some later date, next September, it may need to be done again.

The second line item is for Labor to plant seed mix, and we are in process of getting an engineer to file for a Technical Revision to eliminate this step, to go back to natural ground cover.

The third line item is Loader Equipment Time, which would be used to bring growth medium to the slopes, and again, this is in process of getting engineered as a technical revision eliminating this step.

The fourth line item is Dozer Equipment Time, and this will be used to repair the water marks on the north side of the east slope. There is a 10 foot wide water mark on that slope. It won't take much to repair, but I put 8 hours in, to be on the safe side.

The fifth line item is Truck time to haul stockpiled growth medium to the site. It is my understanding that the north facing slope (by the channel) is the only one that is planned for growth medium. It says that the west and south facing highwalls will be left intact to maximize building area. I estimate that 120 yards of material will be plenty. The growth medium is already stockpiled and available.

The sixth line item is for any unknown, unexpected, unforeseen expenses. We tried to estimate this very high just in case of something.

Thank you,



E. Lynn Olin
Bridal Veil Construction

Bridal Veil Construction, LLC

PO Box 1821

Ouray, CO 81427

Estimate

Date	Estimate #
10/12/2012	20

Name / Address
Lynn Olin PO Box 1412 Ouray, CO 81427

RECEIVED

NOV 1-5 2012

Durango Field Office
Division of Reclamation,
Mining and Safety

			Project
Description	Qty	Rate	Total
Hours Excavator Equipment Time, repair channel above sediment pond, below sediment pond, and clean out sediment pond, time derived by actual time taken to do job.	12	130.00	1,560.00
Hours Labor Helper, plant seed mix	6	25.00	150.00
Hours Loader Equipment Time, move growth medium to spread	6	95.00	570.00
Hours Dozier Equipment Time, spread growth medium	8	95.00	760.00
Hours Truck Time, haul 120 yards of topsoil in to pit from stockpile 5 miles. 1/2 hour per load, to cover north highwall only, as stated in reclamation plan. The west and south facing highwalls will be left intact to maximize building area.	5	90.00	450.00
Other charges, Unforeseen		1,000.00	1,000.00
Total			\$4,490.00

Phone #
970-626-5433